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. Addendum #1
- Grain Belt Office Phase II Drainage Improvements

March 16, 2011

Call for bids Publication No. 7434

Ebid doc # 1492480

Bids due 10 AM, Local time, March 24", 2011

Include the following items with bid item 1.:

¢ Install NEW sump basin in North sump pit. ’
e Install heat tape in discharge piping going to catch basin out side the building.
e Install new electrical breaker box for sump pumps, heat tape and alarms.



Plotiod: 0211412011 223 P14 \YAZ00S0S0S1E0wG\ChE

Proeet e

: o [ 5 10
r— GRAIN BELT OFFICE
o - . O . *
TRANSITION COUSLING NORTH , PHASE 2
“ : . SCALE 1IN  FEET
N\ . DRAINAGE &
NOTES:
.Vx., - EXISTING CONDITIONS SHOWN IS A COMBINATION m._.OM,O mmm,m<m.ﬂm
\ . 15" 8" DIP @ 0.75% EXSTING SUMP PUMP & BASIN OF INFORMATION PROVIDED BY LOUCKS ASSOCIATES IMPR MEN
\ (INSULATED) ASSOOATD, COOrONENTS S LM -| AND OTHERS.
X * SUMP BASIN TO REMAIN
: / VERFY EX SUMP BASN MAS ADEQUATE DEPTH CONTRACTOR TO FIELD VERIFY ALL BUILDING
A o SoMp DIMENSIONS, FLOOR ELEVATIONS, FOUNDATION
2 PUMP CAPABLE OF PUMPING 50 gpm © 15" OF +| ELEVATIONS, AND UTILITY INFORMATION.
£ HeRD 70 DESIGN BUILD DISCHARGE PIRE Minneapolis, Minnesota
/ Momﬁmﬂmwr nogwwzmzﬁ oF mcxv‘,w::v ‘CONTRACTOR TO REPLACE ALL REMOVED T
\ (ALTERNATE #3) SUPPLY AND INSTALL HWL 5 FLOORING WITH CONCRETE PAVEMENT. MATCH _\|.|.||_. - -
AV SLaRM, COORDINATE ALARM LOCATION WTH EXISTING FLOOR THICKNESS AND SUBGRADE City of Minneapolis
4 ER. MATERIAL.
CBMH CONNECT DISCHARGE. CORE 6° DRAINTILE INTO EX SUMP BASIN
11'-2" PVC RIM=816.10 PIPES 0 EX 2° : CONTRACTOR TO REPLACE ALL CONCRETE WING - Minneapols, MN 55413
DISCHARGE PIPE / INV=814.41 Aoy EINTRANCE i WALLS REMOVED AS PART OF THIS PROJECT. MATCH
Yo i = ) ) EV=857.1% EXISTING WALL MATERIALS, HEIGHT, THICKNESS, AND
(INSULATED) / 2576 DRAINTILE STRUCTURAL COMPONENTS. .
INV=BD6.50%
CLEAN OUT CONTRACTOR RESPONSIBLE FOR ACQUIRING ALL
PERMITS REQUIRED TO CONSTRUCT PROJECT.
D e T XA TR S PROTECT EXISTING FLOORS, WALLS AND FIXTURES & Minneapolis
LOCATED AT NORTH EAST CORNER OF BUILDING. . DURING CONSTRUCTION UNLESS NOTED OTHERWISE. City of Lakes

CONTRACTOR TO COORDINATE SIZE & LOCATION

WITH OWNER

CLEAN QUT THESE EXHIBITS ARE FOR GENERAL REFERENCE ONLY

AND NOT TO BE CONSIDERED AN ENGINEERING

DESIGN FOR THIS PROJECT. THIS PROJECT IS A DESIGN
: BUILD PROJECT AND IT IS ANTICIPATED THE

19'-6" DRAINTILE CONTRACTOR WILL NEED TO DETERMINE THE [ —

CORE 8" DRAINTILE

- . INTO'EX SUMP BASIN NECESSARY PERMITS, APPROVALS AND DESIGN e Ao - G
ENTRANCE STANDARDS TO COMPLETE THIS PROJECT AS 0 ettt 00
SLEV=830.44 N DRAIN BASIN (ALTERNATE #1) GENERALLY SHOWN. If NECESSARY, CONTRACTOR TO [y

LEV=820 =818.22 ¢o@ RM-E1380 PROVIDE STRUCTURAL, MECHANICAL AND ELECTRICAL s
SE=2809.14 Q,m\ CONTRACTOR 10 VERIFY INVERT ELEVATION ENGINEERING SERVICES THAT MAY BE REQUIRED IN vorleuAssciiesiom
WeBD5.0G ot AFTER SUMP PUMP INVERT ELEVATION IS . | ORDERTO COMPLETE THE PROJECT AS INDICATED.
) Lo DETERMINED
DISCHARGE PIPE TO BE- / 9'-6" PVC © 3.33% (ALTERNATE 1)
INSTALLED OVERHEAD. / SLEEVE PIPING THROUGH FOUNDATION WALL 1Y
IAL CAST IRON SUMr

= 70 BE CONNECTED 70 EXSTING
STEE

STEPS

APPROX. LOCATION
oF £X SUNP PIT

F INV=B03.00+ MINIMUM OF 7 BELOW
X BASEMENT FLOOR ELEVATION
DRAINTILE INV=BO6.50+

CONTRACTOR 70 DESIGN BUILD DISCHARGE
PIPE & ELECTRICAL COMPONENTS OF SUMP
PUMP. PUMP TO BE CAPAGLE OF PUMPING
50 GPM © 16" OF HEAD

{ALTERNATE §#3) SUPPLY AND INSTALL HWL

. 3
7'+6" PVC @ 7.14%
SLOPE 10 BE DETERMINED I FIELD -
SLEEVE PIPING THROUGH FOURDATION WALL
RIM=813.45 .
INV=807.00%
CONTRACTOR TO VERIFY INVERT ELEVATION
AFTER SUNP PUMP INVERT ELEVATION IS

DETERMINED

ORAINTRE TO BE INSTALLED AT A DEPTH OF
3 BELOW EX BASEMENT FLOOR ELEVATION

SUMP INV=803,00% MINIMUM OF 7' BELOW

EX BASEMENT FLOOR ELEVATION

ORANTILE INV=806.50%

CONTRACTOR TO DESIGN BUILD DISCHARGE

PIPE_ & ELECTRICAL COMPONENTS OF SUNP

PUMP. PUMP TO BE CAPABLE OF PUMPING

50 GPM © 16° OF HEAD

(ALTERNATE #3) SUPPLY AND INSTALL HWL

ALAR). COORDINATE ALARM LOCATION W
WNER.

e T CSE ey

16'~6" DRAINTILE
INV=806.50%

VR o
PRI AR
Ly

W
W

—

CORE 6" WEEP HOLE INTO
EX CONCRETE WING WALL

J
€ALL BEFORE YOU DIGt

MA“/ Gopher State One Call
TWIN CITY AREA! B5)=454-0002
TOLL FREE: |-B0O—252-1166

WARNING:

THE CONTRACTOR SHALL BE RESPONSIBLE FOR CALLING FOR LOCATIONS OF ALL EXHIBIT
EXISTIS UTIITIES. THEY SHALL COOPERATE WITH ALL UTILITY COMPANIES IN
MAINTAINING THEIR SERVICE AND / OR RELOCATION OF LINES.

=5

ORE 67 WEEP

(VERIFY LOCATION}

THE CONTRACTOR SHALL CONTACT GOPHER STATE ONE CALL AT i

AT LEAST 48 HOURS IN ADVANCE FOR THE LOCATIONS OF ALL UNDERGROUND 05051
WIRES, CABLES, CONDUITS, PIPES, MANHOLES, VALVES OR OTHER BURIED
STRUCTURES BEFORE DIGGING. THE CONTRACTOR SHALL REPAIR OR REPLACE Shoet No,
THE ABOVE WHEN DAMAGED DURING CONSTRUCTION AT NO COST TO THE

OWNER. . nL.I -_




24PM

o<t Name:

GRAIN BELT OFFICE
PHASE 2
DRAINAGE &
STORM SEWER
IMPROVEMENTS

City of Minneapolis

1215 Marshal ot NE
Minneapolis, MN 53413

CONCRETE WINDOW WELL |*ean
SECTION <SOUTH SIDE) _

E

210 e
fi= g
I NLOPLAST DOAIM BASIN
T o G
D parroen
fiiy
comeuTs ron powe & conma, s T b
- v e (253
wonsoese
v 3000 e osounc:
R R
| s> wamear
| L son e, v ous
ST et or oy
o
Rmernt canom cast W xar e [xo) -
CUR s i AT eCocomen
T O Ve, S 5 R At v, e
S weat s o8 PRSI St
H N 00 o ek
e oo suroes p—
x5 o
COMTRACTER 10 AFPLY A%0 WSTAK WL AN PO 30 PR, —
IEULATION DETAL. . POUNDATION DRANTLE - . ey | TICAL AP RAP . CRMANMASIN DETAL,
CLEANOUT . ga.h.’ﬁa-.m N0 EMP A ALTEIATE 00
I I I I e T —

ot Tater
DETAILS

o ————
05051E




Plotiod: 01/17/2011_ 226 PM _ WA20050505150wgiChA

AN // Oo - 0 5 10
N \ N >
/ / /b NORTH
//. \ \ SCALE IN  FEET
\ // \ Noes:
\ \ EXISTING CONDITIONS SHOWN IS A COMBINATION
TN TN OF INFORMATION PROVIDED BY LOUCKS ASSOCIATES
\ // AND OTHERS. ’
\ o8} CONTRACTOR TO FIELD VERIFY ALL BUILDING
AN = | DIMENSIONS, FLOOR ELEVATIONS, FOUNDATION
\ (O |ELEVATIONS, AND UTILITY INFORMATION.
% . | CONTRACTOR TO REPLACE ALL REMOVED BASEMENT
o \ | FLOORING WITH CONCRETE PAVEMENT. MATCH
< EXISTING FLOOR THICKNESS AND SUBGRADE
X . MATERIAL.
05

CONTRACTOR TO REPLACE ALL CONCRETE WING
'WALLS REMOVED AS PART OF THIS PROJECT. MATCH
EXISTING WALL MATERIALS, HEIGHT, THICKNESS, AND
STRUCTURAL COMPONENTS, -

CONTRACTOR RESPONSIBLE FOR ACQUIRING ALL
PERMITS REQUIRED TO CONSTRUCT PROJECT.

PROTECT EXISTING FLOORS, WALLS AND FIXTURES
DURING CONSTRUCTION UNLESS NOTED OTHERWISE.

ENTRANCE
ELEV=820.44

THESE EXHIBITS ARE FOR GENERAL REFERENCE ONLY
AND NOT TO BE CONSIDERED AN ENGINEERING
DESIGN FOR THIS PROJECT. THIS PROJECT IS A DESIGN
BUILD PROJECT AND IT IS ANTICIPATED THE" .
CONTRACTOR WILL NEED TO DETERMINE THE
NECESSARY PERMITS, APPROVALS AND DESIGN
STANDARDS TO COMPLETE THIS PROJECT AS
GENERALLY SHOWN. IF NECESSARY, CONTRACTOR TO
PROVIDE STRUCTURAL, MECHANICAL AND ELECTRICAL
ENGINEERING SERVICES THAT MAY BE REQUIRED IN
ORDER TO COMPLETE THE PROJECT AS INDICATED.

REGRADE EX WINDOW WELL
(ALTERNATE BID 1)

APPRGOX. LOCATION
OF EX SUMP PIT

--Benchmark

CORE 127 WEEP HOLE INTO.
EX CONCRETE WING WALL g
PLACE 12° PVC INSIDE CORE .~
THROUGH WALL -

REGRADE EXISTING WINDOW WELLS \\
AND REPLACE CONCRETE -

£22.4

(SEE OETAL FOR FINISHED -
PAVEMENT DESIGN) y P -~
CORE 12" WEEP HOLE INTO -~
£X CONCRETE WING WALL -
PLACE 12° PVC INSIDE CORE -
THROUGH WALL ~
i - -
CALL BEFORE YQU DIGH
Ly ) Gopher State One Call
mﬂ\ / «!_2 ary .)ﬂn).. au_lbv_ﬂlegN
vmﬁ CORE 12 WEEP HOLE INTO £X OLL FREE: 1-800-252-1166
=l CONCRETE WING WALL
PLACE 12° PVC INSIDE CORE .
THROUGH WALL <
WARNING:
THE CONTRACTOR SHALL BE RESPONSIBLE FOR CALLING FOR LOCATIONS OF ALL
EXISTING UTILITIES. THEY SHALL COOPERATE WITH ALL UTILITY COMPANIES IN
MAINTAINING THEIR SERVICE AND / OR RELOCATION OF LINES.
- . : : THE CONTRACTOR SHALL CONTACT GOPHER STATE ONE CALL AT 651-454-0002

AT LEAST 48 HOURS IN ADVANCE FOR THE LOCATIONS OF ALL UNDERGROUND
'WIRES, CABLES, CONDUITS, PIPES, MANHOLES, VALVES OR OTHER BURIED
STRUCTURES BEFORE DIGGING. THE CONTRACTOR SHALL REPAIR OR REPLACE
THE ABOVE WHEN DAMAGED DURING CONSTRUCTION AT NO COST TO THE
OWNER, .

[ ———
GRAIN BELT OFFICE
PHASE 2
DRAINAGE &
STORM SEWER
IMPROVEMENTS

Minneapolis, Minnesota
——"

City of Minneapolis

1215 Marshatl Street NE
Minneapolis, MN 55413

& Minneapolis
Clty of Lakes

Proreeenal SReT,

LOUCKS

ASSOCIATES

Planmies, » Covl Engincenns, « Land Soveyieg:

T T

et —

Shet Tile;

GRADING &
DRAINAGE EXHIBIT




REMOVE & DISPOSE OF EXISTING:
BASEMENT FLOOR AND SUBGRADE

REMOVE TO THE NEAREST JOINT

Plotiod: 01/17/2011 227 PH_ ¥1200505051E0wgiChA

SUBGRADE MATERIAL
REMOVE 70 THE NEAREST JOINT
IF NO JOINT EXI3TS,

CONTRACTOR 1O SAw CUT

<
W
o
,\ﬂwo%

°
o
H]

g

< U e

NORTH SCALE IN FEET

/

DEMOLITION LEGEND:
/7 .m%“nw_mw FLOOR AND SUBGRACE

REMOVE & DISPOSE OF EXISTING
CONCRETE AND SUBGRADE MATERIAL

REMOVE & DISPOSE OF EXISTING
APPLIANCES AND CABINETS

REMOVE & DISPOSE OF mamy\
BASEMENT FLOOR AND REMOVE & DISPOSE OF EXISTING
BASEMENT FLOOR AND SUBGRADE

REMOVE TO THE NEAREST JOINT
IF NO JOINT EXISTS, CONTRACTOR

NOTES:

EXISTING CONDITIONS SHOWN IS A COMBINATION
OF INFORMATION PROVIDED BY LOUCKS ASSOCIATES
AND QTHERS. B

CONTRACTOR TO FIELD VERIFY ALL BUILDING
DIMENSIONS, FLOOR ELEVATIONS, FOUNDATION
ELEVATIONS, AND UTILITY INFORMATION.

‘CONTRACTOR TO REPLACE ALL REMOVED BASEMENT
FLOORING WITH CONCRETE PAVEMENT. MATCH
EXISTING FLQOR THICKNESS AND SUBGRADE
MATERIAL. N

CONTRACTOR TO REPLACE ALL CONCRETE WING
WALLS REMOVED AS PART OF THIS PROJECT. MATCH
EXISTING WALL MATERIALS, HEIGHT, THICKNESS, AND
STRUCTURAL COMPONENTS. .

ﬁnnuZAF»QOx RESPONGSIBLE FOR ACQUIRING ALL
PERMITS REQUIRED TO CONSTRUCT PROJECT.

PROTECT EXISTING FLOORS, WALLS AND FIXTURES
DURING CONSTRUCTION UNLESS NOTED OTHERWISE.

THESE EXHIBITS ARE FOR GENERAL REFERENCE ONLY
AND NOT TO BE CONSIDERED AN ENGINEERING
DESIGN FOR THIS PROJECT. THIS PROJECT IS A DESIGN
BUILD PROJECT AND IT IS ANTICIPATED THE
CONTRACTOR WILL NEED TO DETERMINE THE
NECESSARY PERMITS, APPROVALS AND DESIGN
STANDARDS TO COMPLETE THIS PROJECT AS
GENERALLY SHOWN. if NECESSARY, CONTRACTOR TO
PROVIDE STRUCTURAL, MECHANICAL AND ELECTRICAL
ENGINEERING SERVICES THAT MAY BE REQUIRED IN
ORDER TO COMPLETE THE PROJECT AS INDICATED.

PROTECT EXISTING
RETAINING WALL AND

CALL BEFORE_YOU DIGY

AV‘/ . Gopher State One Call
0 T e Arch 31—e54-0002
YOLL FREE: 1-800-252-1166

WARNING:

THE CONTRACTOR SHALL BE RESPONSIBLE FOR CALLING FOR LOCATIONS OF ALL
EXISTING UTILITIES. THEY SHALL COOPERATE WITH ALL UTILITY COMPANIES IN
MAINTAINING THEIR SERVICE AND / OR RELOCATION OF LINES.

THE CONTRACTOR SHALL CONTACT GOPHER STATE ONE CALL AT 651-454-0002
AT LEAST 48 HOURS IN ADVANCE FOR THE LOCATIONS OF ALL UNDERGROUND
WIRES, CABLES, CONDUITS, PIPES, MANHOLES, VALVES OR OTHER BURIED
STRUCTURES BEFORE DIGGING. THE CONTRACTOR SHALL REPAIR OR REPLACE

- THE ABOVE WHEN DAMAGED DURING CONSTRUCTION AT NO COST TO THE

GRAIN BELT OFFICE
PHASE 2
DRAINAGE &
STORM SEWER
IMPROVEMENTS

Minneapolis, Minnesota

City of Minneapolis

1215 Kaa--..___ Street NE
Minneapolis, MN 55413

k Minneapolis
Clty of Lakes

Prolessional services

LOUCKS

Plantng + vl Enquneeneg = Cand Suveying
Larsapne A hiectne + ot

DEMOLITION
EXHIBIT




NOTE:
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-~ SPS%
INFRASTRUCTURE

" 69 Empire Drive
St. Paul, MN 55103

Phone 651-280-4260
Fax 651-288-4751

www.spsinfrastructure.net

SPS Infrastructure, Inc.

Proposal No. 401345
May 26, 2011 -
Revised ..
June 15,2011

Mr. Carroll
City of Minneapolis

Re:

Grain Belt Building — Middle Roof Area Work

Attention: Kevin Carroll

We propose to furnish necessary labor, material, equipment, and supervision, except as noted below, to
_perform the following items of work:

Scope of work on Lower/Middle Roof Repairs and Brick Repair

B L B

Remove HVAC units from roof and install sheet metal caps

Install sheet metal caps on walls where duct work is going into walls

Install plastic cement and rag all visible areas that may be leaking on built up roof

Remove and replace spalled or deteriorated brick on back wall of 1893 building .Replacement brick to
match color and texture as close as possible and pending approval by owner. Replacement brick to match
color and texture as close as possible and pending approval by owner. Saws to be used on horizontal
joints only, vertical joints will be cut by drilling or hand rakmg Replacement mortar fo be type N from
Spec Mix.

Tuckpoint deteriorated mortar joints to minimum %" depth. Replacement mortar to match color, texture,
joint width and profile as close as possible and pending approval by owner. Replacement mortar to be
type N from Spec Mix. Saws to be used on horizontal joints only, vertical joints will be cut by drilling or
hand raking.

Base Bid: $40,100.00

C:\Documents and Settings\lepagjr®iLocal Settings\Temporary Internet Files\OLK9\GBOB Final Bid #2.doc Rev 02_65_09
Confidential: Any unauthorized use or distribution is prohibited ‘



Grain Belt Building
May 26, 2011
Revised June 15, 2011
Page 2 '

Scope of work on shingle repair
1. Inspect shingle work on East end :
2.. Repair visible area where leaking. Replacement shingles to match existing shingle composition in terms
of materials, size, color, ete. ‘

Base Bid: $750.00

WORKING CONDITIONS:

1. Daytime Work Hours 8

2. Five (5) day Week MTWTF
3.  Union

SUPPORT BY OTHERS (at no cost to SPSIy SHALL INCLUDE THE FOLLOWING:

1. 110V electric

2.  Electrical disconnect/reconnect

3.  Available at Existing Outlets/Panels

4. Parking for service vehicles

5. - Construction permits if required

6. SPS not responsible for damage to embedded utilities

SCHEDULE:

Work could commence on or about per owners schedule and be substantially complete within 25 working days.

PAYMENT TERMS:

1. Invoices shall be submitted monthly and are payable within 30 days from date of invoice. One and one-half
(1.5%) interest die on unpaid balance after thirty (30) days.

WARRANTY

e ,
SPSI’s liability for warranty of defective workmanship shall be limited to one (2) year from Substantial
Completion of SPSI’s work. Any warranties for materials or products shall be provided sole source from the
respective manufacturer/supplier as a direct pass through to Client in accordance with theravailable product
watranties provided to SPSI for Client’s benefit.

GENERAL CONDITIONS:

See Attachment “A”.

Confidential: Any unauthorized use or distribution is prohibited.
C:\Documents and Settings\lepagjrO\Local Settings\Temporary Internet F]Ies\OLK9\GBOB Final B1d #2 doc 07/19/11



Grain Belt Building
May 26, 2011
Revised June 15, 2011
Page 3

EXPIRATION:

~ This proposal may be withdrawn if not accepted by June 26, 2011

Very truly yours,

SPS INFRASTRUCTURE, INC.

Todd Huebner

Roofing and Watetproofing Manager
Cell # 651-226-8146
thuebner@structural .net

ACCEPTANCE OF PROPOSAL:

The above Cdnditions, Specifications, Prices and General Conditions are hereby accepted. You are authorized to
proceed to do this work and payment will be as stated above.

ACCEPTED BY:

Authorized Signature | Title Date

Confidential: Any unauthorized use or disiribution is prohibited.
C:ADocuments and SettingsilepagjrO\Local Settings\Temporary Internet Files\OLKO\GBORB Final Bid #2.doc 07/19/11



Grain Belt Building
May 26, 2011 '
Revised June 15, 2011
Page 4

ATTACHMENT “A* - GENERAL CONDITIONS
1.  Commencement of Work:

1.1. Acceptance of this Proposal shall be acceptance of all terms and conditions, recited herein or incorporated by reference. Client’s
issnance of a Notice to Proceed or a Letter of Intent shall constitute acceptance by Client of this Proposal and corresponding
General Condmons

1.2. After acceptance of this Proposal, and unless otherwise stated, SPS Infrastructure, Inc. (hereinafier referred to herein as (“SPSI™)
shall be given a reasonable time in which to make delivery of materials or labor to commence and complete its performance.

1.3. Client is required to prepare all work areas so as to be accessible and acceptable for SPSI's work. SPSI will not be called upon to
commence work until sufﬁcnent areas are ready to allow logical, continued and efficient progress of work until completlon

2. Form of Agreement

2.1. Ifan alternative form of contract or subcontract is to be used, then such form shall be the unmodified 1997 tevision of the AIA
Standard Form Contract Document A101 or unmedified Subcontract Document A401.

3.  Permits:

3.1, Client will determine need for and prowde a:l necessary permits, fees, and inspections for tne contracted work uniess otherwise
provided herein.

4, _Bonds& Insurance: .

4.1, The cost of bonds are not ingluded in this proposal unless otherwise provided herein. Should Performance & Payment bends be
required, Client shall be responsible for all associated bond.premiums. In addition, certain information is required by Client to
satisfy SPSI’s bonding company underwriting requirements including but not limited to confirmation of project funding, SPSI
shall furnish said bonds only on standard ATA A312 Performance & A311 Payment bond forms.

"4.2. SPSI shall furnish evidence of insurance in the form of a standard ACORD Certificate of Insurance. Such Insurance Certificate
shall include the Client as Certificate Holder and shalt provide evidence of the coverages and corresponding limits as follows:
Workers” Compensation - Statutory, Employer’s Liability - $1M, General Liability - $2M aggregate, Auto Liability - $1M and
Excess Liability - $10M.. Any other insurance required of SPSI is not included and shall be furnished at Client’s sole cost and at
SPSI’s discretion.

4.3. SPSI shall not be required to comply with any insurance requirements presented post contract signing, including but not limited
to, subsequent requests made to SPSI to include additional insureds. In the event Client withholds payment, SPSI shall be
entitled to purse all remedies available including but not limited to lien rights and/or payment bond claims and shall be entitled
t6 interest and collection fees.

5. Payment:

51, Pa&ment by Client for SPSI's performance is not, under any circumstances, subject to any contingencies ot conditions precedent or
subsequent other than SPSI's performance pursuant to this proposal.

~ 52. All sums not paid when duc shall bear interest at the rate of 1 1/2% per month from due date until paid or the maxifium legal rate
* permitted by law, whichever is less, plus all costs of collection, including reasonable attorneys’ fees. °

5.3. Payment is a material issue. If payment is not made to SPSI as herein provided, then SPSI may stop work with three (3) days
written notice to ¢lient without prejudice to-any other remedy it may have including the right to file a lien, claim, or notice
thereof on its behalf.

5.4. Client shall not be entitled to withhold payments on account of third part)} general liability claims if the liability for such
claimys) has been accepted by SPSE’s insurer.

5.5. No back charges or claims shall be valid unless agreed to in writing by SPSI. Client shall only be entitled to withhold payment
from SPSI if, and for so long as SPSI fails to perform any of its obligations hereunder or otherwise is in default under any of

Confidential; Any unauthorized use or distribution is prohibited.
C:\Documents and Settings\lepagjrO\Local Settings\Temporary Internet Files\OLKO\GBOB Final Bid #2.doc 07/19/11



Grain Belt Building
May 26, 2011
Revised June 15, 2011

Page 5

the Contract Documents; provided Client forwards written notice to SPSI of intent to withhold payment and affords SPSI five
(5) business days to mitigate same. Any such holdback shall be limited to an amount sufficient to cure any such default or
failure of performance by SPS! and any undisputed work items shall be paid in accordance with the contract provisions.

6. Prosecution of the Work

6.1.

6.2,

6.3

6.4.

6.5.

6.6.

Client agrees to furnish fresh water, electricity and staging area (and plant site) for SPSI’s operation as well as drawings
showing locations of all services, utility lines and underground structures unless specifically provided for otherwise herein,

Work called for herein is to be performed during SPSI’s regular working hours. Overtime rates will be charged for all work
performed outside such hours unless the cause giving rise to having to work overtime is a result of SPSI caused delays.

SPSI shall perform the work in a diligent manner and without interruptions (weather permitting). SPSI shall be entitled to
extensioris of time for weather delays. In addition, should adverse weather conditions prohibit SPSI from properly applying
specified products, including but not limited to waterproofing membranes, deck coatings, atid expansion joints per
manufacturer’s specifications, then the contract time shall be extended accordingly.

SPSI shall not be responsible for delays caused by the Client, Owncr a General Contractor, other contractots or subcontractors,
Architect; Engineers, armed conflict or economic dislocation resulting therefrom; embargoes of labor, raw materials, production
facilities or transportation; labor difficulties, civil disorders of any kind; action of civil or military authorities; vendor priorities and
allocations, fires, floods, accidents and acts of God.

SPSI’s liability for delay damages shall be limited to liquidated damages in an amount mutually agreed upon by SPSI and
Client as Client’s sole and exclusive remedy and in no event shall SPSI be liable for actual, punitive, indirect, incidental or
consequential damages of any kind. Conversely, should SPSI be delayed in any manner by the acts, errors, or omissions of the
Client, Engineer, or by an employee of either of them, then, in addition to any applicable extension of time, SPSI shall be
entitled to receive from them compensation for any reasonable damages caused by the delay.

SPSI shall be entitled to stop work if they consider the jobsite conditions unsafe or if another Contractor working around SPSI
is being unsafe.

7. Changes

7.1.

7.2,

7.3.

A Change Order is a written instrument prepared by SPSI and signed by the Client, SPSI and Engineer (if applicable) stating
agreement of 1) a change in the work; 2) the amount of adjustment, if any, in the contract sum; and 3) the extent of the
adjustment, if any, in the contract time. '

Information used has been provided to SPSI by the Client, representatives of Client or others, If conditions are not in
accordance with the information furnished, the recommended procedures and scope of work of this proposal may not
necessarily apply. The responsibility for delays, liabilities and expenses due to conditions other than represented to SPSI is not
assumed by SPSI but is assumed by the Client. All expenses incurred by SPSI due to conditions other than as represented shall
be paid to SPSI including overhead and profit.

If SPSI, during its work, encounters 1) subsurface or latent physical conditions which differ from those indicated in this

- Agreement, or 2) unknown physical conditions of an unusual nature, differing from those ordinarily encountered, then SPSI-

shall be entitled to an equitable price and schedule adjustment to compensate it for such changed condition, -

8. Hazardous Materials:

8.1,

8.2.

Client warrants that a reasonable effort has been made to inform SPSI of known or suspected hazardous materials on the
project site. Any hazardous waste uncovered during construction shall be the sole responsibility of the Client, inciuding but not
limited to the ultimate disposal of any samples secured by SPSI which are found to be contaminaied.

SPSI and Client agree that the discovery of unanticipated hazardous materials constitutes a changed condition, and may
mandate a re-negotiation of the scope of work and compensation for additional costs incurred or other measures including
decontamination of SPSI’s equipment and/or termination of services. SPSI and Client also agree that the discovery of
unanticipated hazardous materials may make it necessary for SPSI to take immediate measures to protect the health and safety
of employees.
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8.3. Notwithstanding any other provision of the Agreement, Client waives any claim against SPSI with respect to the provisions of
Article 8 contained herein and, to the maximum extent permitted by law, agrees to defend, indemnify, and save SPSI harmless
from any claim, liability, and/or defense costs for injury or loss arising from SPSI’s discovery of unanticipated hazardous
materials or suspected hazardous materials including any costs created by delay of the project and any cost assoclated with the
possible reduction of the property’s value.

8.4. SPSI agrees to notify Client when unanticipated hazardous materials or suspected hazardous materials are encountered. Client
agrees to make any disclosures required by law to the appropriate governing agencies. Client recognizes that it is the.Client’s
responsibility to inform the property owner of the discovery of unanticipated hazardous materials or suspected hazardous
materials, in the event the project site is not owned by Client. Client also agrees to defend, indemnify, and hold SPSI harmless
for any and all consequences relating to disclosures made by SPSI, which are required by governing law. o

9. Standard of Care:

9.1. SPSI will strive to perform services under this Agreement in a manner consistent with the level of care and skill ordinarily
exercised by SPSI or industry standards, whichever is highet.

10. Termination by Contractor:

10.1. SPSI may terminate the contract if the work is stopped for a period of thirty (30) days through rio act or fault of SPSL, a
subcontractor or anyone directly or indirectly employed by them or anyone for whose acts they may be liable for the following
reasons: 1) issuance of a court erder or other public authority to stop work, 2) an act of government which requires work to be
stopped, 3) because Engineer has not issued a Certificate of Payment and has not notified SPSI of reason for withhelding
certification or because Client has not made payment on a Certificate of Payment within the time stated within the contract.

11. Warranty:

11.1. SPSI warrants to the Client that the work described herein will be free from defects in material and workmanship and will
conform to the specifications / contract documents as herein set forth. If within one (2) year from Substantial Completion, or
as otherwise mutually agresd upon in writing between SPSI and Client, SPSI receives from the Client prompt written notice
that the material or workmanship does not meet such warranties, SPSI shall thereupon commence to cure, within a reasonable
amount of time, each such defect including nonconformance with the specifications, weather permitting. In no event shall
SPSI’s liability to warrant materials exceed the standard warrantics provided by each respective supplier or manufacturer. Once
the project is Substantially Complete, SPSI shall provide executed warranty documents within thirty (30) days in exchange for
final payment. SPSI’s responsibility and obligation to perform warranty work shall become enforceable only upon full
payment by Client in accordance with the terms of the contract and said warranty shall become null and void if anyone not
expressly authorized by SPSI performs any of the covered repairs during the period of the warranty. The total liability of SP'SI
to Client whether under warranty, contract, negligence or otherwise, shall not in any case exceed the cost of correcting defects
in the material or workmanship as herein provided and upon the ekpiration of said warranty, all such liability shall terminate.
THERE ARE NO OTHER REMEDIES, LIABILITIES (INCLUDING NEGLIGENCE) OR WARRANTIES,
EXPRESS OR IMPLIED, INCLUDING BUT NOT LIMITED TO ANY WARRANTIES OF MERCHANTABILITY
OR FITNESS FOR A PARTICULAR PURPOSE APPLICABLE TO THE MATERIAL AND/OR SERVICES. SPSI’s
sole responsibility and Client’s exclusive remedy hereunder, shall be limited to such repair or replacement as above provided.

12. Llablllty

12.1. Liability or damages associated with water leakage shall be the responsibility of the Client unless caused by SPSI's sole
negligence.

12,2, Clientshall be responsible for any and all property damage and/or bodily injufies (including but not limited to injuries to SPSI’s
employees) that result from damage to’ interior and/or exterior underground/overhead]’surface mounted/embedded ut111t1<:s or.
structures unless caused by SPSI’s sole negligence.

12.3. SPSI shall not in any event be liable to any party for claims of any kind related to asbestos, lead paint, EIFS or mold.

12.4. Client warrants that a reasonable effort has been made to inform SPSI of known or suspected mold on the project site. Any
mold uncovered during construction shall be the sole responsibility of the Client and SPSI shall cease operations until the mold
is remediated by a certified and licensed mold remediation contractor under the direction of an environmental engineer hired by
the Client, SPSI shall have the right to also perform post-testing of the affected area prior to resuming Work. It is understood
and agreed that SPSI shalf not he liable or in any way responsible for any conditions or any claims arising from or associated
with unknown or undiscovered mold growth or future mold growth at the premises, and Client agrees to waive any claim and
indemnify and hold harmless SPSL, its affiliates, subsidiaries, officers, quallﬁers and employees from any and all claims,
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causes of actions and liability, whatsoever arising out of or related to mold and all costs and expenses associated with any legal
action, including but not limited to mediation, arbitration or litigation and all associaied legal fees and costs, including any
costs created by delay of the projeet.

12.5. Whether attributable to contract, warranty, tott (including negligence), strict liability or otherwise, SPSI’s responsibility for any
claims, damages, losses or liabilities arising out of or related to its performance of this contract, including but not limited to any
correction of defects under the Warranty, shall not exceed the contract price. In no event shall SPSI be liable for any special,
indirect, incidental, consequential, or punitive damages of any character, including but not limited to damages claimed for loss
of use of productive facilities or equipment, lost profits, governmental fines or penalties, lost production, or non-operation or
increased expense of operation, irrespective of whether claims or actions for such damages are based upon contract, warranty,
negligence, strict liability or otherwise

13. Indemnification:

13.1. To the fullest extent permitted by law, SPSI shall indemnify and hold harmless the Client, Engineer and employees of gither of
them from and against claims, damages, losses and expenses, including but-not limited to attorney’s fees, arising out of or
resulting from performance of the Work, provided that such claim, damage, loss or expense is attributable to bodily injury,
sickness, disease or death, or to injury to or destruction of tangible property (other than the Work itself), but only to the extent
caused by negligent acts or omissions of SPSI, a subcontractor, anyone directly or indirectly employed by them or anyone for
whose acts they may be liable, except as otherwise provided in Item 12 above.

14. Dispute Resoluiion & Governing Law:

14.1. Al claims, disputes, and other matters and questions arising out of, or relating to this Contract or any breach thereof, which
cannot be resolved through negotiation, may be submitted to mediation before the American Arbitration Association at SPSI's
sole option, If said dispute is not resolved through mediation, SPSI may, at its sole option, elect to'proceed to binding
arbitration before the American Arbitration Association-in accordance with the Construction Industry, Arbitration Rules then in
effect. Hearings shall be held at the office of the American Arbitratlon Association as determined by SPSI.  Otherwise, SPSI
may elect to litigate said dispute in a jurisdiction of its choice.

14.2. This contract shall be governed by the law of the place where thc project is located.

14.3. In‘any legal action arising from this Contract or connected herewith, including but not limited to enforcement of lien rights, the
prevailing party shall be entitled to recover all costs and reasonable attorneys fees incurred (whether pre-litigation, at
mediation, arbitration or trial level and in any appeals.)

15. Miscellaneous:

15.1. Should any of the Conditions of the Agreement be void for any reason, only such void portions shall be inapplicable; the
remaining Conditions or portions thercof shall have full force and effect.

15.2. This Agreement and any previous or subsequent agresment between SPSI and Client is not intended to inure to the benefit of any
party other than Client; provided, howcver, that obligations imposed upon Client shall bind its successors, assigns, sureties,
ingurers, officers, principals and heirs.

15.3. No assignment hereunder is al!oWed without written approval of SPSL

15.4. All specifications, drawings, price and technical data submitted by SPSI are to be treated as confidential and shall not be used for
any purpose other than the evaluation of this bid, nor shall such information be disclosed to any third ‘party for any purposes
without the express written consent of SPSL. Such information shall remain SPSI’s property and be returned to SPSI upon
demand.
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16. For Geostructural Work (if applicable):

16.1.

16.2.

16.3.

16.4.

16.5.

16.6.

16.7.

16.8.

If on-site work is required, Client is to prepare all work areas so as to be accessible and acceptable for SPSI’s work. SPSIwill not
be called upon to work until sufficient areas are ready to allow logical, continued and efficient progress of the work until
completion. ' '

Information used has been furnished to SPSI by the Client, representatives of the Client or others. If the soil/rock/over burden or
other geotechnical conditions are not in accordance with the information furnished to SPSI, the recommended procedures and
scope of work of this proposal may not necessarily apply. The responsibility for delays, liabilities and expenses due to conditions
other than those represented to SPSI is not assumed by SPSI but is assumed by the Client. All expenses incurred by SPSI due to
conditions other than as represented shall be paid to SPSI including overhead and profit. '

If, during the course of performance of the work under this Agreement, soil/rock/over burden, or other geotechnical conditions
or circumstances vary from the borings or other information provided prior to proposal/bid, and which adversely affect the
performance of SPSI’s equipment, personnel or scope of work, the Client shall be advised immediately in writing of these
changed conditions and the adverse effect thereof. Client shall renegotiate, in good faith, the Terms & Conditions of this
Agreement within three (3) days of notice. If amended Terms & Conditions cannot be agreed upon within such time frame,
this agreement may be terminated and SPS1 will be compensated for work performed.

1t is understood that SPSI’s operations, which represent an effort to alleviate an aggravated and serious condition, have been
successful in other instances, Reasonable precautions will be taken to protect structures, drains, sewers and conduits, but
nothing can prevent unintended grout migration due to, but not limited to, uncompacted fill, broken sewer lines, damage du¢ to
heave, open joints, open utility trenches, and geologic conditions ot formations. The Client hereby assumes entire responsibility
and liability for personal injuries, property damage and/or consequential damages (including loss of use) sustained by either the
Client, it’s employees or third parties as a result the unintended grout migration described above. Therefore, it is understood and
agreed that SPSI is relieved of the responsibility for any conditions which may result from SPSD’s corrective measures unless such
is a result of SPSI’s sole negligence. : :

No lfability can be accepted by SPSI, nor-shail SPSI accept as in any way responsibility for defects of any kind whatsoever arising
from a cause which is outside SPSI’s immediate contrel or knowledge, or for any fault in the junction between SPSI’s work and
subsequent work carried out by others. :

General Contractor/Client is responsible for providing washout area.

Fencing, gates, curbing, sidewalks and aprons must be removed, prepared or reinforced to provide access to equipment used on
site, at General Congractor’s/Client’s expense.

In situ materials excavated from site will be returned/rensed to provide a semi-restored condition, suitable for further landscaping.
Grass, topsoil, trees, bushes, flowers, decorative fixtures, and any other landscaping items is not SPSI’s responsibility.
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69 Empire Drive
" St. Paul, MN 55103

Phone 651-280-4260
Fax 651-288-4751

www.spsinfrastructure.net

SPS Infra.lstructure, Inc.
. Proposal No. 401345
' May 26, 2011

. Revised
June 15, 2011

Mr. Carroll
City of Minneapolis

Re:  Grain Belt Building — Upper Roof Work
Attention: Kevin Carroll

We propose to furnish necessary labor, material, equipment, and supervision, except as noted below, to
perform the following items of work:

Scope of work for Upper Coal Tar Pitch Roof and Brick Repairs

Remove existing HVAC unit on upper roof and install sheet metal cap
Remove flag pole from the west side of building and lower to ground for owner to store
Remove old flashings from parapet walls
Remove existing gutter for brick work to start, install temp to keep area dry until upper roof is complete
Remove and replace severely damaged, deteriorated or missing brick on interior parapet walls and
chimneys. (up to 100 ea) Replacement brick to match color and texture as close as possible and pending
approval by owner. Saws to be used on horizontal joints only, vertical joints will be cut by drilling or
hand raking. Replacement mortar to be type N from Spec Mix.
Remove existing sealant at capstones and re-point. Replacement mortar to be type N from Spec Mix.
Tuckpoint deteriorated mortar joints on interior parapets, chimneys and finials that can be safely reached
from roof to minimum % depth. Replacement mortar to match color, texture, joint width and profile as
close as possible and pending approval by owner. Replacement mortar to be type N from Spec Mix.
Saws to be used on horizontal joints only, vertical joints will be cut by drilling or hand raking.

8. Install low profile sheet metal cap to existing chimneys. Sheet metal color to be approved by owner.
.9, Instalf wood blocking at low end of roof to meet insulation height “after brick work is complete”

10. Install 1.5° of Isocyanurate insulation (This is needed to keep the coal tar pitch from its melting point

on the sloped roof) :

11. Install %’ fiber board :

12. Fasten insulation layers with 3>’ metal plates and screws every 2 square feet/per manufacture

13. Fully adhered .60 mil EPDM rubber per manufactures specifications '

14. Flash parapet walls with .60 mil EPDM 18" high and terminate with aluminum termination bar

15. Install a Reglet metal above the termination bar (color to match existing brick work}
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16. Flash all vent pipes and stacks
17. Install new sheet metal cap on South wall where something was abandoned years ago
18. Re-install gutter on East end, taper gutter to run all water to the North side of building
19. Install kicker down spout from the upper roof down spout to the existing gutter on North side of
* building : :
20. Warranty for EPDM roof 10 years on materials by manufacture, typical warranty is two year contractor
and the rest of the warranty is with the manufacture '

" Base Bid: $49,362.00

WORKING CONDITIONS:
1. Daytime Work Hours 8

2. TFive (5) day Week MTWTF
3.  Union

SUPPORT BY OTHERS (at no cost to SPSI) SHALL INCLUDE THE FOLLOWING:

1. 110V electric

2. Available at Existing Outlets/Panels

3. Parking for service vehicles

4, Construction permits if required

5. SPS not responsible for damage to embedded utilities
SCHEDULE:

Work could commence on or about per owners schedule and be substantially complete within 25 working days.

PAYMENT TERMS:

1. Invoices shall be submitted monthly and are payable within 30 days from date of invoice. One and one-half
. (1.5%) interest due on unpaid balance after thirty (30) days. .

WARRANTY

SPSI’s liability for warranty of defective workmanship shall be limited to one (2) year from Substantial
Completion of SPSI’s work. Any warranties for materials or products shall be provided sole source from the
respective manufacturer/supplier as a direct pass through to Client in accordance with the available product
warranties provided to SPSI for Client’s benefit. ‘

GENERAL CONDITIONS:

See Attachment “A”,

EXPIRATION:
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This proposal may be withdrawn if not accepted by June 26, 2011

Very truly yours,

SPS INFRASTRUCTURE, INC.

Todd Huebner

Roofing and Waterproofing Manager
Cell # 651-226-8146 '
thuebner@structural net

ACCEPTANCE OF PROPOSAL:

The above Conditions, Specifications, Prices and General Conditions are hereby accepted. You are authorized to
proceed to do this work and payment will be as stated above.

ACCEPTED BY:

Authorized Signature Title - Date
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ATTACHMENT “A” - GENERAL CONDITIONS
1. Commencement of Work:

1.1.  Acceplance of this Proposal shall be acceptance of all terms and conditions, recited herein or incorporated by reference. Client’s
issuance of a Notice to Proceed or a Letter of Intent shall constitute acceptance by Client of this Proposal and corresponding
General Conditions.

1.2. Afier acceptance of this Proposal, and unless otherwise stated, SPS Infrastructure, Inc. (hereinafter referred to herein as (“SPSI”)
shall be given a reasonable time in which to make delivery of materials or labor to commence and complete its performance.

1.3. Client is required to prepare all work areas so as to be accessible and acceptable for SPSI’s work. SPSI will not be called upon to
sommence work until sufficient areas are ready to allow logical, continued and cfficient progress of work until completion.

2. Form of Agreement

2.1. If an alternative form of contract or subcontract is to be used, then such form shall be the unmodified 1997 revision of the AIA
Standard Form Contract Document A101 or unmodified Subcentract Document A401.

3.  Permits;

3.1.. “Client will determine need for and provide all necessary permits, fees, and inspections for the contracted work unless otherwise
provided herein.

4. Bonds & Insurance;

4.1. The cost of bonds are not included in this proposal unless otherwise provided herein. Should Performance & Payment bonds be
required, Client shall be responsible for all associated bond premiums. In addition, certain information is required by Client to
satisfy SPSI’s bonding company underwriting requirements including but not limited to confirmation of project funding, SPSI
shall furnish said bonds only on standard AIA A312 Performance & A311 Payment bond forms.

4.2. SPSI shall furnish evidence of insurance in the form of a standard ACORD Certificate of Insurance. Such Insurance Certificate
shall include the Client as Certificate Holder and shall provide evidence of the coverages and corresponding limits as follows:
Workers’ Compensation - Statutory, Employer’s Liability - $1M, General Liability - $2M aggregate, Auto Liability - $1M and
Excess Liability - $10M. Any other insurance required of SPSI is not included and shall be furnished at Client’s sole cost and at
SPSI's diseretion,

4.3, SPSI shall not be required to comply with any insurance requirements presented post contract signing, including but not limited
to, subsequent requests made to SPSI to include additional insureds. In the event Client withholds payment, SPSI shall be
entitled to purse all remedies available including but not limited to lien rights and/or payment bond claims and shall be entitled
to interest and collection fees.

5. Payment:

5.1.  Payment by Client for SPSI's performance is not, under any circumstances, subject to any contingencies or conditions precedent or
subsequent other than SPST's performance pursuant to this proposal.

52.  All sums not paid when due shall bear interest at the rate of 1 1/2% per month from due date until paid or the maximum legal rate
permitted by law, whichever is less, plus all costs of collection, including reasonable attorneys” fees.

5.3. Payment is a material issue. If payment is not made to SPSI as herein provided, then SPSI may stop work with three (3) days
written notice to client without prejudice to any other remedy it may have including the right to file a lien, claim, or notice
thereof on its behalf. : -

5.4. Client shall not be entitled to withhold payments on account of third party general liability claims if the liability for such
claim(s) has been accepted by SPSI’s insurer.

5.5. No back charges or claims shall be valid unless agreed to in writing by SPSL. Client shall only be entitled to withhold payment
from SPSI if, and for so long as SPSI fails to perform any of its obligations hereunder or otherwise.is in default under any of
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the Contract Documents; provided Client forwards written notice to SPSI of intent to withhold payment and affords SPS{ five

(5) business days to mitigate same. Any such holdback shall be limited to an amount sufficient to cure any such default or
failure of performance by SPSI and any undisputed work items shall be paid in accordance with the contract provisions.

6. Prosecution of the Work

6.1.

6.2,

6.3.

6.4.

6.5.

6.6.

Client agrees to furnish fresh water, electricity and staging arca (and plant site) for SPSI’s operation as well as drawings
showing locations of all services, utility lines and underground structures unless specifically provided for otherwise herein.

Work called for herein is to'be performed during SPSI’s regular working hours. Overtime rates will be charged for all work
performed outside_such hours unless the cause giving rise to having to work overtime is a result of SPSI caused delays.

SPSI shall perform the work in a diligent manner and without interruptions (weather permitting). SPSI shall be entitled to

~ extensions of time for weather delays. In addition, should adverse weather conditions prohibit SPSI from properly applying

specified products, including but not limited to waterproofing membranes, deck coatings, and expansion joints per
manufacturer’s specifications, then the contract time shall be extended accordingly.

SPSI shall not be responsible for delays caused by the Client, Owner, a General Contractor, other contractors or subcontractors,
Architect, Engineers, armed conflict or economic dislocation resulting therefrom; embargoes of labor, raw materials, production
facilities or transportation; labor difficulties, civil disorders of any kind; action of civil or military authorities; vendor priorities and
allocations, fires, floods, accidents and acts of God.

SPSI's liability for delay damages shall be limited to liquidated damages in an amount mutually agreed upon by SPSI and
Client as Client’s sole and exclusive remedy and in no event shall SPSI be liable for actual, punitive, indirect, incidental or
consequential damages of any kind. Conversely, should SPSI be delayed in any manner by the acts, errots, or omissions of the
Ctient, Engineer, or by an employee of either of them, then, in addition to any applicable extension of time, SPSI shall be
entitled to receive from them compensation for any reasonable damages caused by the delay.

SPSI shall be entitled to stop work if they consider the jobsite conditions unsafe or if another Contractor working around SPS1
is being unsafe.

7. Changes

7.1

7.2,

7.3

A Change Order is a written instrument prepared by SPSI and signed by the Client, SPSI and Engineer (if applicable) stating
agreement of 1) a change in the work; 2) the amount of adjustrent, if any, in'the contract sum; and 3) the extent of the
adjustment, if any, in the contract time,

Information used has been provided to SPSI by the Client, representatives of Client or others. If conditions are not in
accordance with the information furnished, the recommended procedures and scope of work of this proposal may not
necessarily apply. The responsibility for delays, liabilities and expenses due to conditions other than represented to SPSI is not
assumed by SPSI but is assumed by the Client. All expenses incurred by SPSI due to conditions other than as represented shall
be paid to SPS! including overhead and profit.

If SPSI, during its work, encounters 1) subsurface or latent physical conditions which differ from those indicated in this
Agreement, or 2) unknown physical conditions of an unusual nature, differing from those ordinarily encountered, then SPSI
shall be entitled to an equitable price and schedule adjustment to compensate it for such changed condition.

8. Hazardous Materials:

8.1.

8.2,

Client warrants that a reasonable effort has been made to inform SPSI of known or suspected hazardous materials on the
project site. Any hazardous waste uncovered during construction shall be the sole responsibility of the Client, including but not
limited to the ultimate disposal of any samples secured by SPSI which are found to be contaminated.

SPSI and Client agree that thie discovery of unanticipated hazardous materials constitutes a changed condition, and may
mandate a re-negotiation of the scope of work and compensation for additional costs incurred or other measures including
decontamination of SPSI’s equipment and/or termination of services. SPS! and Client also agree that the discovery of |
unanticipated hazardous materials may make it necessary for SPSI to take immediate measures to protect the health and safety
of employees.
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8.3. Notwithstanding any other provision of the Agreement, Client waives any claim against SPSI with respect to the provisions of
Article 8 contained herein and, to the maximum extent permitted by law, agrees to defend, indemnify, and save SPSI harmless
from any claim, liability, and/or defense costs for injury or loss arising from SPSI's discovery of unanicipated hazardous
materials or suspected hazardous materials including any costs created by delay of the project and any cost associated with the
possible reduction of the property’s value. '

'8.4. SPSI agrees to notify Client when unanticipated hazardous materials or suspected hazardous materials are encountered. Client
agrees to make any disclosures required by law to the appropriate governing agencies, Client recognizes that it is the Client’s
responsibility to inform the property owner of the discovery of unanticipated hazardous materials or suspected hazardous
materials, in the event the project site is not owned by Client. Client also agrees to defend, indemnify, and hold SPSI harmless
for any and all consequences relating to disclosures made by SPSI, which are required by governing law.

9.  Standard of Care:

9.1, SPSI will strive to petform services under this Agreement in a manner consistent with the level of care and skill ordinarily
exercised by SPS! or indusiry standards, whichever is higher.

10. Termination by Contractor:

10.1. SPSI may terminate the contract if the work is stopped for a period of thirty (30) days through no act or fault of SPSI, a
subcontractor or anyone directly or indirectly employed by them or anyone for whose acts they may be liable for the following
reasons: 1) issuance of a court order or other public authority to stop work, 2) an act of government which requires work to be
stopped, 3) because Engineer has not issued a Ceriificate of Payment and has notnotified SPSI of reason for withholding
certification or because Client has not made payment on a Certificate of Payment within the time stated within the contract.

11. Warranty:

11.1. SPSI warrants to the Client that the work described herein will be free from defects in material and workmanship and will
conform to the specifications / contract documents as herein set forth. If within one (2) year from Substantial Completion, or
as otherwise mutually agreed upon in writing between SPSI and Client, SPSI receives from the Client prompt written notice
that the material or workmanship does not meet such warranties, SPSI shall thereupon commence to cure, within a reasonable
amount of time, each such defect including nonconformance with the specifications, weather permitting. In no event shall
SPSI’s liability to warrant materials exceed the standard warranties provided by each respective supplier or manufacturer. Once
the project is Substantially Complete, SPSI shall provide executed warranty docurments within thirty (30) days in exchange for
final payment. SPSI’s responsibility and obligation to perform watranty work shall become enforceable only upon full '
payment by Client in accordance with the terms of the contract and said warranty shall become null and void if anyone not
expressly authorized by SPSI performs any of the covered repairs during the period of the warranty. The total liability of SPSI
to Client whether under warranty, contract, negligence or otherwise, shall not in any case exceed the cost of correcting defects
in the material or workmanship as herain provided and upon the expiration of said warranty, all such liability shall terminate.
THERE ARE NO OTHER REMEDIES, LIABILITIES (INCLUDING NEGLIGENCE) OR WARRANTIES,
EXPRESS OR IMPLIED, INCLUDING BUT NOT LIMITED TO ANY WARRANTIES OF MERCHANTABILITY
OR FITNESS FOR A PARTICULAR PURPOSE APPLICABLE TO THE MATERIAL AND/OR SERVICES. SPSI’s
sole responsibility and Client’s exclusive remedy hereunder, shall be limited o such repair or replacement as above provided.

i2. Liability:

12.1. Liability or damages associated with water leakage shall be the responsibility of the Client unless caused by SPSI’s sole
negligence.

12.2. Client shall be responsible for any and all property damage and/or bodily injuries (including but not limited to injuries to SPSI’s
employees) that result from damage to interior and/or exterior underground/overhead/surface mounted/embedded utilities or
structures unless caused by SPSI’s sole negligence.

12.3. SPSI shall not in any event be liable to any party for claims of any kind related to asbestos, lead paint, EIFS or mold.

12.4. Client warrants thai a reasonable effort has been made to inform SPSI of known or suspected mold on the project site. Any
mold uncovered during construction shall be the sole responsibility.of the Client and SPSI shall cease operations until the mold
is remediated by a certified and licensed mold remediation contractor under the direction of an environmental engineer hired by
the Client. SPSI shall have thé right to also perform post-testing of the affected area prior to resuming Work. It is understood
and agreed that SPSI shall not be liable or in any way responsible for any conditions or any claims arising from or associated
with unknown or undiscovered mold growth or future mold growth at the premises, and Client agrees to waive any clainr and
indemnify and hold harmless SPSI, its affiliates, subsidiaries, officers, qualifiers and employees from any and all claims,
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13.

12.5.

causes of actions and liability, whatsoever arising out of or related to mold and all costs and cﬁcpeﬁses associated with any legal
action, including but not limited to mediation, arbitration or litigation and all associated legal fees and costs, including any
costs created by delay of the project.

Whether attributable to contract, warraniy, tort {(including negligence), sirict liability or otherwise, SPSI’s responsibility for any
claims, damages, losses or liabilities arising out of or related to its performance of this contract, including but not limiied to any
correciion of defects under the Warranty, shall not exceed the contract price. In no event shall SPSI be liable for any special,
indireet, incidental, consequential, or punitive damages of any character, including but not limited to damages claimed for loss
of use of productive facilities or equipment, lost profits, governmental fines or penalties, lost production, or non-operation or

“increased expense of operation, irrespective of whether claims or actions for such damages are based upon confract, warranty,

negligence, strict liability or otherwise

Indemnification:

13.1.

To the fullest extent permitted by law, SPSI shall indemnify and hold harmless the Client, Engineer and employees of cither of
them from and against claims, damages, losses and expenses, including but not limited to attorney’s fees, arising out of or
resulting from performance of the Work, provided that such claim, damage, loss or expense is attributable to bodily injury,
sickness, disease or death, or to injury to or destruction of tangible property (other than the Work itself), but only to the extent
caused by negligent acts or omissions of SPSI, a subcontractor, anyone directly or indirectly employed by them or anyone for
whose acts they may be liable, except as otherwise provided in Item 12 above.

14. Dispute Resolution & Governing Law:

15.

14.1.

142,

14.3.

All claims, disputes, and other matters and questions arising out of, or relating to this Contract or any breach thereof, which
cannot be resolved through negotiation, may be submitted to mediation before the American Arbitration Association at SPSI’s
sole option. If said dispute is not resofved through mediation, SPSI may, at its sole option, ¢lect to proceed to binding
arbitration before the American Arbitration Association in accordance with the Construction Industry Arbitration Rules then in
effect. Hearings shail be held at the office of the American Arbitration Association as determined by SPSL.  Otherwise, SPSI
may elect to litigate said dispute in a jurisdiction of its choice.

This contract shall be governed by the law of the place where the project is located.
In any legal action arising from this Contract or connected herewith, including but not limited to enforcement of lien rights, the

prevailing party shall be entitled to recover all costs and reasonable attorneys fees incurred (whether pre-litigation, at
mediation, arbitration or trial level and in any appeals.)

Miscellaneous:

15.1.

152,

15.3.

15.4.

Should any of the Conditions of the Agreement be void for any reason, only such void portioﬁs shall be inapplicable; the
remaining Conditions or portions thereof shall have full force and effect.

This Agreement and any previous or subsequent agreement between SPSI and Client is not intended to inure to the benefit of any
party other than Client; provided, however, that obligations imposed upon Client shall bind its successors, assigns, sureties,
insurers, officers, principals and heirs.

No assignment hereunder is allowed without written approval of SPSL

All specifications, drawings, price and technical data submitted by SPSI are to be treated as confidential and shall not be used for

" any purpose other than the evaluation of this bid, nor shall such information be disclosed to any third party for any purposes

without the express written consent of SPSI. Such information shall remain SPSI’s property and be returned to SPSI upon
demand.
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16. For Geostructural Work (if applicable):

16.1.

16.2.

16.3.

f64.

16.5.

16.6.

16.7.

16.8.

Tf on-site work is required, Client is to prepare all work areas so as to be accessible and acceptable for SPSI’s work. SPSI will not
be called upon to work until sufficient arcas are ready to allow logical, continued and efficient progress of the work until
completion.

Information used has been furnished to SPSI by the Client, representatives of the Client or others. If the soil/rock/over burden ot
other geotechnical conditions are not in accordance with the information furnished to SPSI, the recommended procedures and
scope of work of this proposal may not necessarily apply. The responsibility for delays, ligbilities and.expenses due to conditions
other than those represented to SPST is not assumed by SPSI but is assumed by the Client. All expenses incurred by SPSI due to
conditions other than as represented shali be paid to SPSI including overhead and profit.

If, during the course of performance of the work under this Agreement, soil/rock/over burden, or other geotechnical conditions
or circumstances vary from the borings or other information provided prior to proposal/bid, and which adversely affect the
performance of SPSI’s equipment, personnel or scope of work, the Client shall be advised immediately in writing of these
changed conditions and the adverse effect thereof. Client shall renegotiate, in good faith, the Terms & Conditions of this
Agreement within three (3) days of notice. If amended Terms & Conditions cannot be agreed upon within such time frame,
this agreement may be terminated and SPSI will be compensated for work performed.

It is understood that SPSI’s operations, which represent an effort to alleviate an aggravated and serious condition, have been
successful in other instances. Reasonable precautions will be taken to protect structures, drains, sewers and conduits, but
nothing can prevent unintended grout migration due to, but not limited to, uncompacted fill, broken sewer lines, damage due to
heave, open joints, open utility trenches, and geologic conditions or formations. The Client hereby assumes entire responsibility
and liability for personal injuries, property damage and/or consequential damages (including loss of use) sustained by either the
Client, it’s employees or third parties as a result the unintended grout migration described above. Therefore, it is understood and
agreed that SPSI is relieved of the responsibility for any conditions which may result from SPSI’s corrective measures unless such
is a result of SPSI’s sole negligence.

No liability can be accepted by SPSI, nor shall SPSI accept as in any way responsibility for defects of any kind whatsoever arising
from a cause which is outside SPSI’s immediate control or knowledge, or for any fault in the junction between SPSI's work and
subsequent work carried out by others.

General Contractor/Client is responsible for providing washout area.

Fencing, gates, curbing, sidewalks and aprons must be removed, prepared or reinforced to provide access to equipment used on
site, at General Contractor’s/Client’s expense.

Tn situ materials excavated from site will be returned/reused to provide a semi-restored condition, suitable for further landscaping.
Grass, topsoil, trees, bushes, flowers, decorative fixtures, and any other landscaping items is not SPSI’s responsibility.
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