

EVENT 698
RE-BID FOR FIRE STATION #4 RENOVATIONS
BID OPENING: OCTOBER 29, 2019 at 10:00 AM
BID TABULATION SHEET

Name	Description	Amount
CONSTRUCTION RESULTS CORP	Lump Sum Bid - Fire Station #4 Renovations, per the project specifications and construction documents	\$2,549,240.00
CONSTRUCTION RESULTS CORP	Alternate 1 - ADD: Tuckpointing at Fire Station #4, per the specifications and construction documents	\$36,309.00
CONSTRUCTION RESULTS CORP	Alternate 2 - ADD: Concrete Apron at Fire Station #4, per the specifications and construction documents	\$44,822.00
CONSTRUCTION RESULTS CORP	Alternate 3 - ADD: Painting at Fire Station #4, , per the specifications and construction documents	\$32,314.00
MEISINGER CONSTRUCTION CO., INC.	Lump Sum Bid - Fire Station #4 Renovations, per the project specifications and construction documents	\$2,834,000.00
MEISINGER CONSTRUCTION CO., INC.	Alternate 1 - ADD: Tuckpointing at Fire Station #4, per the specifications and construction documents	\$39,600.00
MEISINGER CONSTRUCTION CO., INC.	Alternate 2 - ADD: Concrete Apron at Fire Station #4, per the specifications and construction documents	\$73,000.00
MEISINGER CONSTRUCTION CO., INC.	Alternate 3 - ADD: Painting at Fire Station #4, , per the specifications and construction documents	\$29,000.00
EBERT, INC.	Lump Sum Bid - Fire Station #4 Renovations, per the project specifications and construction documents	\$2,437,000.00
EBERT, INC.	Alternate 1 - ADD: Tuckpointing at Fire Station #4, per the specifications and construction documents	\$35,900.00
EBERT, INC.	Alternate 2 - ADD: Concrete Apron at Fire Station #4, per the specifications and construction documents	\$40,000.00
EBERT, INC.	Alternate 3 - ADD: Painting at Fire Station #4, , per the specifications and construction documents	\$27,000.00
TERRA GENERAL CONTRACTORS, LLC	Lump Sum Bid - Fire Station #4 Renovations, per the project specifications and construction documents	\$2,557,000.00
TERRA GENERAL CONTRACTORS, LLC	Alternate 1 - ADD: Tuckpointing at Fire Station #4, per the specifications and construction documents	\$36,000.00
TERRA GENERAL CONTRACTORS, LLC	Alternate 2 - ADD: Concrete Apron at Fire Station #4, per the specifications and construction documents	\$103,000.00
TERRA GENERAL CONTRACTORS, LLC	Alternate 3 - ADD: Painting at Fire Station #4, , per the specifications and construction documents	\$27,000.00
VERSACON INC	Lump Sum Bid - Fire Station #4 Renovations, per the project specifications and construction documents	\$2,433,000.00
VERSACON INC	Alternate 1 - ADD: Tuckpointing at Fire Station #4, per the specifications and construction documents	\$66,700.00
VERSACON INC	Alternate 2 - ADD: Concrete Apron at Fire Station #4, per the specifications and construction documents	\$100,000.00
VERSACON INC	Alternate 3 - ADD: Painting at Fire Station #4, , per the specifications and construction documents	\$28,200.00