

BID TABULATION
VICTORY PARK IMPROVEMENTS PHASE 1: SPLASH PAD AND BASKETBALL COURT FENCING
EVENT 1358
BID OPENING: February 25, 2021 at 2:00 PM
BUYER: BILL PARRILL

Name	Description	Qty	UOM	Total Cost
GLOBAL SPECIALTY CONTRACTORS, INC.	Lump Sum Bid - Victory Park improvements - Splash Pad and Basketball Court Fencing, per the project specifications and construction documents	1	LMP	\$1,144,517.00
GLOBAL SPECIALTY CONTRACTORS, INC.	ALTERNATE No. 1: ADD: Flagstone paving, in front of stone bench, at large splash pad, per the project specifications and construction documents	1	LMP	\$12,000.00
GLOBAL SPECIALTY CONTRACTORS, INC.	ALTERNATE No. 2: ADD: Flagstone paving at west edge of small splash pad, per the project specifications and construction documents	1	LMP	\$12,000.00
GLOBAL SPECIALTY CONTRACTORS, INC.	UNIT PRICE No. 1.1: Artificial Rock Boulder-Large (Fiber-reinforced concrete), per the project specifications and construction documents	1	EA	\$795.00
GLOBAL SPECIALTY CONTRACTORS, INC.	UNIT PRICE No. 1.2: Artificial Rock Boulder-Medium (Fiber-reinforced concrete), per the project specifications and construction documents	1	EA	\$757.00
GLOBAL SPECIALTY CONTRACTORS, INC.	UNIT PRICE No. 1.3: Artificial Rock Boulder-Small (Fiber-reinforced concrete), per the project specifications and construction documents	1	EA	\$638.00
GLOBAL SPECIALTY CONTRACTORS, INC.	UNIT PRICE No. 2.1: Artificial Tree Saw Log-Long (Fiber-reinforced concrete), per the project specifications and construction documents	1	EA	\$4,250.00
GLOBAL SPECIALTY CONTRACTORS, INC.	UNIT PRICE No. 2.2: Artificial Tree Saw Log-Standard (Fiber-reinforced concrete), per the project specifications and construction documents	1	EA	\$2,836.00
GLOBAL SPECIALTY CONTRACTORS, INC.	UNIT PRICE No. 2.3: Artificial Tree Saw Log-Short (Fiber-reinforced concrete), per the project specifications and construction documents	1	EA	\$2,516.00
GLOBAL SPECIALTY CONTRACTORS, INC.	UNIT PRICE No. 3.1: Natural Stone Boulder-Large, per the project specifications and construction documents	1	EA	\$350.00
GLOBAL SPECIALTY CONTRACTORS, INC.	UNIT PRICE No. 3.2: Natural Stone Boulder-Medium, per the project specifications and construction documents	1	EA	\$250.00
GLOBAL SPECIALTY CONTRACTORS, INC.	UNIT PRICE No. 3.3: Natural Stone Boulder-Small, per the project specifications and construction documents	1	EA	\$150.00
GLOBAL SPECIALTY CONTRACTORS, INC.	UNIT PRICE No. 4.1: Export unsuitable or unstable soils under Splashpad, per the project specifications and construction documents	1	CUY	\$42.00
GLOBAL SPECIALTY CONTRACTORS, INC.	UNIT PRICE No. 4.2: Import suitable fill material for under Splashpad, per the project specifications and construction documents, per the project specifications and construction documents	1	CUY	\$58.00
GLOBAL SPECIALTY CONTRACTORS, INC.	Alternate 3 - DEDUCT: Cost reduction to eliminate(1) shade structure and the dry stone retaining wall, as noted in Addendum 3. Base bid would be REDUCED by this amount if this Alternate is selected.	1	LMP	\$14,000.00
G. URBAN COMPANIES, INC.	Lump Sum Bid - Victory Park improvements - Splash Pad and Basketball Court Fencing, per the project specifications and construction documents	1	LMP	\$1,255,000.00
G. URBAN COMPANIES, INC.	ALTERNATE No. 1: ADD: Flagstone paving, in front of stone bench, at large splash pad, per the project specifications and construction documents	1	LMP	\$3,800.00
G. URBAN COMPANIES, INC.	ALTERNATE No. 2: ADD: Flagstone paving at west edge of small splash pad, per the project specifications and construction documents	1	LMP	\$3,800.00
G. URBAN COMPANIES, INC.	UNIT PRICE No. 1.1: Artificial Rock Boulder-Large (Fiber-reinforced concrete), per the project specifications and construction documents	0	EA	\$0.00
G. URBAN COMPANIES, INC.	UNIT PRICE No. 1.2: Artificial Rock Boulder-Medium (Fiber-reinforced concrete), per the project specifications and construction documents	0	EA	\$0.00
G. URBAN COMPANIES, INC.	UNIT PRICE No. 1.3: Artificial Rock Boulder-Small (Fiber-reinforced concrete), per the project specifications and construction documents	0	EA	\$0.00
G. URBAN COMPANIES, INC.	UNIT PRICE No. 2.1: Artificial Tree Saw Log-Long (Fiber-reinforced concrete), per the project specifications and construction documents	0	EA	\$0.00
G. URBAN COMPANIES, INC.	UNIT PRICE No. 2.2: Artificial Tree Saw Log-Standard (Fiber-reinforced concrete), per the project specifications and construction documents	0	EA	\$0.00
G. URBAN COMPANIES, INC.	UNIT PRICE No. 2.3: Artificial Tree Saw Log-Short (Fiber-reinforced concrete), per the project specifications and construction documents	0	EA	\$0.00
G. URBAN COMPANIES, INC.	UNIT PRICE No. 3.1: Natural Stone Boulder-Large, per the project specifications and construction documents	1	EA	\$250.00
G. URBAN COMPANIES, INC.	UNIT PRICE No. 3.2: Natural Stone Boulder-Medium, per the project specifications and construction documents	1	EA	\$200.00
G. URBAN COMPANIES, INC.	UNIT PRICE No. 3.3: Natural Stone Boulder-Small, per the project specifications and construction documents	1	EA	\$150.00
G. URBAN COMPANIES, INC.	UNIT PRICE No. 4.1: Export unsuitable or unstable soils under Splashpad, per the project specifications and construction documents	1	CUY	\$50.00
G. URBAN COMPANIES, INC.	UNIT PRICE No. 4.2: Import suitable fill material for under Splashpad, per the project specifications and construction documents, per the project specifications and construction documents	1	CUY	\$50.00
G. URBAN COMPANIES, INC.	Alternate 3 - DEDUCT: Cost reduction to eliminate(1) shade structure and the dry stone retaining wall, as noted in Addendum 3. Base bid would be REDUCED by this amount if this Alternate is selected.	1	LMP	\$18,000.00