

**BID TABULATION**  
**MINNEHAHA PARK REFECTORY SITE IMPROVEMENTS**  
**EVENT 1755**  
**BID OPENING: NOVEMBER 18, 2021 at 2:00 PM**  
**BUYER: BILL PARRILL**

Name	Description	Amount
G. URBAN COMPANIES, INC.	Lump Sum Bid: Minnehaha Park Refectory Site Improvements, per the project manual and construction documents.	\$168,700.00
G. URBAN COMPANIES, INC.	Alternate 1 - DEDUCT FROM THE BASE BID: Completion of the work in October 2022 instead of April 2022. All project requirements for cold weather construction will remain as required.	-\$1.00
GLOBAL SPECIALTY CONTRACTORS, INC.	Lump Sum Bid: Minnehaha Park Refectory Site Improvements, per the project manual and construction documents.	\$198,017.00
GLOBAL SPECIALTY CONTRACTORS, INC.	Alternate 1 - DEDUCT FROM THE BASE BID: Completion of the work in October 2022 instead of April 2022. All project requirements for cold weather construction will remain as required.	-\$10,000.00
SHEEHY CONSTRUCTION COMPANY	Lump Sum Bid: Minnehaha Park Refectory Site Improvements, per the project manual and construction documents.	\$212,300.00
SHEEHY CONSTRUCTION COMPANY	Alternate 1 - DEDUCT FROM THE BASE BID: Completion of the work in October 2022 instead of April 2022. All project requirements for cold weather construction will remain as required.	-\$7,500.00
VINCO, INC.	Lump Sum Bid: Minnehaha Park Refectory Site Improvements, per the project manual and construction documents.	\$213,300.00
VINCO, INC.	Alternate 1 - DEDUCT FROM THE BASE BID: Completion of the work in October 2022 instead of April 2022. All project requirements for cold weather construction will remain as required.	-\$23,000.00
PETERSON COMPANIES, INC.	Lump Sum Bid: Minnehaha Park Refectory Site Improvements, per the project manual and construction documents.	\$253,000.00
PETERSON COMPANIES, INC.	Alternate 1 - DEDUCT FROM THE BASE BID: Completion of the work in October 2022 instead of April 2022. All project requirements for cold weather construction will remain as required.	-\$27,000.00
AVM Construction	Lump Sum Bid: Minnehaha Park Refectory Site Improvements, per the project manual and construction documents.	\$256,000.00
AVM Construction	Alternate 1 - DEDUCT FROM THE BASE BID: Completion of the work in October 2022 instead of April 2022. All project requirements for cold weather construction will remain as required.	-\$20,000.00
MEISINGER CONSTRUCTION CO., INC.	Lump Sum Bid: Minnehaha Park Refectory Site Improvements, per the project manual and construction documents.	\$262,600.00
MEISINGER CONSTRUCTION CO., INC.	Alternate 1 - DEDUCT FROM THE BASE BID: Completion of the work in October 2022 instead of April 2022. All project requirements for cold weather construction will remain as required.	-\$46,200.00
Integral Contracting, LLC	Lump Sum Bid: Minnehaha Park Refectory Site Improvements, per the project manual and construction documents.	\$280,641.00
Integral Contracting, LLC	Alternate 1 - DEDUCT FROM THE BASE BID: Completion of the work in October 2022 instead of April 2022. All project requirements for cold weather construction will remain as required.	-\$5,000.00