

**BID TABULATION**  
**SPORT COURTS AND SITE IMPROVEMENTS AT DICKMAN PARK**  
**EVENT 1935**  
**BID OPENING: APRIL 26, 2022 at 2:00 PM**  
**BUYER: BILL PARRILL**

<b>Name</b>	<b>Description</b>	<b>Amount</b>
BLACKSTONE CONTRACTORS, LLC	Base Bid: Dickman Park Sport Courts, per the project plans and construction documents	\$391,370.25
BLACKSTONE CONTRACTORS, LLC	Alternate 1 - ADD: Raised Garden Beds and Compost Bins, per the project plans and construction documents	\$45,750.00
BLACKSTONE CONTRACTORS, LLC	Alternate 2 - ADD: Concrete Pads with Picnic Tables, per the project plans and construction documents	\$4,036.00
BLACKSTONE CONTRACTORS, LLC	Alternate 3 - ADD: Pickleball Court Surfacing, per the project plans and construction documents	\$4,305.00
BLACKSTONE CONTRACTORS, LLC	Alternate 4 - ADD: Multi-Purpose Water Fountain and Water Service, per the project plans and construction documents	\$11,500.00
PETERSON COMPANIES, INC.	Base Bid: Dickman Park Sport Courts, per the project plans and construction documents	\$437,000.00
PETERSON COMPANIES, INC.	Alternate 1 - ADD: Raised Garden Beds and Compost Bins, per the project plans and construction documents	\$65,000.00
PETERSON COMPANIES, INC.	Alternate 2 - ADD: Concrete Pads with Picnic Tables, per the project plans and construction documents	\$12,000.00
PETERSON COMPANIES, INC.	Alternate 3 - ADD: Pickleball Court Surfacing, per the project plans and construction documents	\$8,900.00
PETERSON COMPANIES, INC.	Alternate 4 - ADD: Multi-Purpose Water Fountain and Water Service, per the project plans and construction documents	\$10,000.00
G. URBAN COMPANIES, INC.	Base Bid: Dickman Park Sport Courts, per the project plans and construction documents	\$440,000.00
G. URBAN COMPANIES, INC.	Alternate 1 - ADD: Raised Garden Beds and Compost Bins, per the project plans and construction documents	\$54,000.00
G. URBAN COMPANIES, INC.	Alternate 2 - ADD: Concrete Pads with Picnic Tables, per the project plans and construction documents	\$11,000.00
G. URBAN COMPANIES, INC.	Alternate 3 - ADD: Pickleball Court Surfacing, per the project plans and construction documents	\$9,000.00
G. URBAN COMPANIES, INC.	Alternate 4 - ADD: Multi-Purpose Water Fountain and Water Service, per the project plans and construction documents	\$10,000.00
Parkstone Contracting, LLC	Base Bid: Dickman Park Sport Courts, per the project plans and construction documents	\$444,444.00
Parkstone Contracting, LLC	Alternate 1 - ADD: Raised Garden Beds and Compost Bins, per the project plans and construction documents	\$44,444.00
Parkstone Contracting, LLC	Alternate 2 - ADD: Concrete Pads with Picnic Tables, per the project plans and construction documents	\$11,111.00
Parkstone Contracting, LLC	Alternate 3 - ADD: Pickleball Court Surfacing, per the project plans and construction documents	\$7,777.00
Parkstone Contracting, LLC	Alternate 4 - ADD: Multi-Purpose Water Fountain and Water Service, per the project plans and construction documents	\$6,666.00
VEIT AND COMPANY, INC.	Base Bid: Dickman Park Sport Courts, per the project plans and construction documents	\$459,750.00
VEIT AND COMPANY, INC.	Alternate 1 - ADD: Raised Garden Beds and Compost Bins, per the project plans and construction documents	\$91,750.00
VEIT AND COMPANY, INC.	Alternate 2 - ADD: Concrete Pads with Picnic Tables, per the project plans and construction documents	\$17,600.00
VEIT AND COMPANY, INC.	Alternate 3 - ADD: Pickleball Court Surfacing, per the project plans and construction documents	\$7,860.00
VEIT AND COMPANY, INC.	Alternate 4 - ADD: Multi-Purpose Water Fountain and Water Service, per the project plans and construction documents	\$11,730.00
JL THEIS, INC.	Base Bid: Dickman Park Sport Courts, per the project plans and construction documents	\$578,632.00
JL THEIS, INC.	Alternate 1 - ADD: Raised Garden Beds and Compost Bins, per the project plans and construction documents	\$23,820.00
JL THEIS, INC.	Alternate 2 - ADD: Concrete Pads with Picnic Tables, per the project plans and construction documents	\$16,700.00
JL THEIS, INC.	Alternate 3 - ADD: Pickleball Court Surfacing, per the project plans and construction documents	\$8,500.00
JL THEIS, INC.	Alternate 4 - ADD: Multi-Purpose Water Fountain and Water Service, per the project plans and construction documents	\$13,540.00