EBERT, INC.  Lump Sum Base Bid - Spark'd Studio Harrison Recreation Center, per the project specifications and construction documents  $583,700.00

EBERT, INC.  Alternate 1 - DEDUCT: Delete structural modifications at existing storage closets located in Room 104, per the project specifications and construction documents  -$17,500.00

EBERT, INC.  Alternate 2 - DEDUCT: Delete all work indicated at Rm 112 and Rm 113, per the project specifications and construction documents  -$20,000.00

EBERT, INC.  Alternate 3 - DEDUCT: Delete Air Conditioning equipment and mechanical equipment for adding A/C to the building, per the project specifications and construction documents  -$53,000.00

EBERT, INC.  Alternate 4 - DEDUCT: Delete remaining rough-in provisions for air conditioning not deleted by Alternate 03, per the project specifications and construction documents  -$11,000.00

EBERT, INC.  Alternate 5 - DEDUCT: Delete demolition and masonry in-fill of exterior door in Rm 111, per the project specifications and construction documents  -$4,100.00

EBERT, INC.  Alternate 6 - DEDUCT: Delete new exhaust fan and associated duct work, electrical provision, and roof penetration located near the entrance to Rm 100, per the project specifications and construction documents  -$2,200.00

EBERT, INC.  Alternate 7 - DEDUCT: Delete new wood cubbies indicated in Rm 111, per the project specifications and construction documents  -$6,500.00

EBERT, INC.  Alternate 8 - DEDUCT: Delete solid surface counter near windows in Rm 100, per the project specifications and construction documents  -$3,000.00

EBERT, INC.  Alternate 9 - DEDUCT: Delete glass board in Rm 100, per the project specifications and construction documents  -$12,384.00

EBERT, INC.  Alternate 10 - DEDUCT: Delete acoustic panels at upper walls of Rm 100, per the project specifications and construction documents  -$7,000.00

JPMI CONSTRUCTION COMPANY  Lump Sum Base Bid - Spark'd Studio Harrison Recreation Center, per the project specifications and construction documents  $587,000.00

JPMI CONSTRUCTION COMPANY  Alternate 1 - DEDUCT: Delete structural modifications at existing storage closets located in Room 104, per the project specifications and construction documents  -$15,000.00

JPMI CONSTRUCTION COMPANY  Alternate 2 - DEDUCT: Delete all work indicated at Rm 112 and Rm 113, per the project specifications and construction documents  -$21,000.00

JPMI CONSTRUCTION COMPANY  Alternate 3 - DEDUCT: Delete Air Conditioning equipment and mechanical equipment for adding A/C to the building, per the project specifications and construction documents  -$57,000.00

JPMI CONSTRUCTION COMPANY  Alternate 4 - DEDUCT: Delete remaining rough-in provisions for air conditioning not deleted by Alternate 03, per the project specifications and construction documents  -$32,000.00

JPMI CONSTRUCTION COMPANY  Alternate 5 - DEDUCT: Delete demolition and masonry in-fill of exterior door in Rm 111, per the project specifications and construction documents  -$3,000.00

JPMI CONSTRUCTION COMPANY  Alternate 6 - DEDUCT: Delete new exhaust fan and associated duct work, electrical provision, and roof penetration located near the entrance to Rm 100, per the project specifications and construction documents  -$5,000.00

JPMI CONSTRUCTION COMPANY  Alternate 7 - DEDUCT: Delete new wood cubbies indicated in Rm 111, per the project specifications and construction documents  -$6,500.00

JPMI CONSTRUCTION COMPANY  Alternate 8 - DEDUCT: Delete solid surface counter near windows in Rm 100, per the project specifications and construction documents  -$8,500.00

JPMI CONSTRUCTION COMPANY  Alternate 9 - DEDUCT: Delete sliding glass marker board in Rm 100, per the project specifications and construction documents  -$11,300.00

JPMI CONSTRUCTION COMPANY  Alternate 10 - DEDUCT: Delete acoustic panels at upper walls of Rm 100, per the project specifications and construction documents  -$8,500.00

MEISINGER CONSTRUCTION CO., INC.  Lump Sum Base Bid - Spark'd Studio Harrison Recreation Center, per the project specifications and construction documents  $610,400.00

MEISINGER CONSTRUCTION CO., INC.  Alternate 1 - DEDUCT: Delete structural modifications at existing storage closets located in Room 104, per the project specifications and construction documents  -$8,000.00

MEISINGER CONSTRUCTION CO., INC.  Alternate 2 - DEDUCT: Delete all work indicated at Rm 112 and Rm 113, per the project specifications and construction documents  -$13,500.00

MEISINGER CONSTRUCTION CO., INC.  Alternate 3 - DEDUCT: Delete Air Conditioning equipment and mechanical equipment for adding A/C to the building, per the project specifications and construction documents  -$30,000.00

MEISINGER CONSTRUCTION CO., INC.  Alternate 4 - DEDUCT: Delete remaining rough-in provisions for air conditioning not deleted by Alternate 03, per the project specifications and construction documents  -$12,400.00

MEISINGER CONSTRUCTION CO., INC.  Alternate 5 - DEDUCT: Delete demolition and masonry in-fill of exterior door in Rm 111, per the project specifications and construction documents  -$4,100.00

MEISINGER CONSTRUCTION CO., INC.  Alternate 6 - DEDUCT: Delete new exhaust fan and associated duct work, electrical provision, and roof penetration located near the entrance to Rm 100, per the project specifications and construction documents  -$3,900.00

MEISINGER CONSTRUCTION CO., INC.  Alternate 7 - DEDUCT: Delete new wood cubbies indicated in Rm 111, per the project specifications and construction documents  -$6,600.00

MEISINGER CONSTRUCTION CO., INC.  Alternate 8 - DEDUCT: Delete solid surface counter near windows in Rm 100, per the project specifications and construction documents  -$2,800.00

MEISINGER CONSTRUCTION CO., INC.  Alternate 9 - DEDUCT: Delete sliding glass marker board in Rm 100, per the project specifications and construction documents  -$13,000.00

MEISINGER CONSTRUCTION CO., INC.  Alternate 10 - DEDUCT: Delete acoustic panels at upper walls of Rm 100, per the project specifications and construction documents  -$7,000.00

VERSACON INC.  Lump Sum Base Bid - Spark'd Studio Harrison Recreation Center, per the project specifications and construction documents  $620,000.00

VERSACON INC.  Alternate 1 - DEDUCT: Delete structural modifications at existing storage closets located in Room 104, per the project specifications and construction documents  -$11,862.00

VERSACON INC.  Alternate 2 - DEDUCT: Delete all work indicated at Rm 112 and Rm 113, per the project specifications and construction documents  -$13,584.00

VERSACON INC.  Alternate 3 - DEDUCT: Delete Air Conditioning equipment and mechanical equipment for adding A/C to the building, per the project specifications and construction documents  -$48,179.00

VERSACON INC.  Alternate 4 - DEDUCT: Delete remaining rough-in provisions for air conditioning not deleted by Alternate 03, per the project specifications and construction documents  -$9,934.00

VERSACON INC.  Alternate 5 - DEDUCT: Delete demolition and masonry in-fill of exterior door in Rm 111, per the project specifications and construction documents  -$2,461.00

VERSACON INC.  Alternate 6 - DEDUCT: Delete new exhaust fan and associated duct work, electrical provision, and roof penetration located near the entrance to Rm 100, per the project specifications and construction documents  -$6,011.00

VERSACON INC.  Alternate 7 - DEDUCT: Delete new wood cubbies indicated in Rm 111, per the project specifications and construction documents  -$4,811.00

VERSACON INC.  Alternate 8 - DEDUCT: Delete solid surface counter near windows in Rm 100, per the project specifications and construction documents  -$2,687.00

VERSACON INC.  Alternate 9 - DEDUCT: Delete sliding glass marker board in Rm 100, per the project specifications and construction documents  -$14,106.00

VERSACON INC.  Alternate 10 - DEDUCT: Delete acoustic panels at upper walls of Rm 100, per the project specifications and construction documents  -$7,564.00

MORCON CONSTRUCTION, INC.  Lump Sum Base Bid - Spark'd Studio Harrison Recreation Center, per the project specifications and construction documents  $663,937.00

MORCON CONSTRUCTION, INC.  Alternate 1 - DEDUCT: Delete structural modifications at existing storage closets located in Room 104, per the project specifications and construction documents  -$17,215.00

MORCON CONSTRUCTION, INC.  Alternate 2 - DEDUCT: Delete all work indicated at Rm 112 and Rm 113, per the project specifications and construction documents  -$28,224.00

MORCON CONSTRUCTION, INC.  Alternate 3 - DEDUCT: Delete Air Conditioning equipment and mechanical equipment for adding A/C to the building, per the project specifications and construction documents  -$37,600.00

MORCON CONSTRUCTION, INC.  Alternate 4 - DEDUCT: Delete remaining rough-in provisions for air conditioning not deleted by Alternate 03, per the project specifications and construction documents  -$14,094.00

MORCON CONSTRUCTION, INC.  Alternate 5 - DEDUCT: Delete demolition and masonry in-fill of exterior door in Rm 111, per the project specifications and construction documents  -$2,450.00

MORCON CONSTRUCTION, INC.  Alternate 6 - DEDUCT: Delete new exhaust fan and associated duct work, electrical provision, and roof penetration located near the entrance to Rm 100, per the project specifications and construction documents  -$5,190.00

MORCON CONSTRUCTION, INC.  Alternate 7 - DEDUCT: Delete new wood cubbies indicated in Rm 111, per the project specifications and construction documents  -$9,341.00

MORCON CONSTRUCTION, INC.  Alternate 8 - DEDUCT: Delete solid surface counter near windows in Rm 100, per the project specifications and construction documents  -$5,500.00

MORCON CONSTRUCTION, INC.  Alternate 9 - DEDUCT: Delete sliding glass marker board in Rm 100, per the project specifications and construction documents  -$10,000.00

MORCON CONSTRUCTION, INC.  Alternate 10 - DEDUCT: Delete acoustic panels at upper walls of Rm 100, per the project specifications and construction documents  -$7,500.00