

**BID TABULATION**  
**HALL PARK IMPROVEMENTS**  
**EVENT 2064**  
**BID OPENING: JUNE 16, 2022 at 2:00 PM**  
**BUYER: BILL PARRILL**

Name	Description	Qty	Unit of Measure	Amount
G. URBAN COMPANIES, INC.	Hall Park Improvements	1	LMP	\$445,000.00
G. URBAN COMPANIES, INC.	Alternate 1 - ADD: 9 Foot High Cantilevered Shade System, per the project manual and construction documents	1	LMP	\$35,000.00
G. URBAN COMPANIES, INC.	Unit Price No. 1 - Export unsuitable or unstable soils material	1	CFT	\$50.00
G. URBAN COMPANIES, INC.	Unit Price No. 2 - Import granular borrow for unsuitable or unstable soils material	1	CFT	\$50.00
G. URBAN COMPANIES, INC.	Unit Price No. 3 - Additional 4i/pedestrian duty Concrete Walkway/Flatwork installation requested by Owner beyond the base bid contract documents	1	SQF	\$20.00
G. URBAN COMPANIES, INC.	Unit Price No. 4 - Additional Bituminous Walkway installation requested by Owner beyond the base bid contract documents	1	SQY	\$90.00
G. URBAN COMPANIES, INC.	Unit Price No. 5 - Additional Concrete Curb installation requested by Owner beyond the base bid contract documents	1	LFT	\$125.00
G. URBAN COMPANIES, INC.	Unit Price No. 6 - Tree protection fencing installation requested by Owner beyond the base bid contract documents	1	LFT	\$7.00
G. URBAN COMPANIES, INC.	Unit Price No. 7 - Additional removal of pavement requested by Owner beyond the base bid contract documents	1	SQY	\$20.00
Parkstone Contracting, LLC	Hall Park Improvements	1	LMP	\$589,500.00
Parkstone Contracting, LLC	Alternate 1 - ADD: 9 Foot High Cantilevered Shade System, per the project manual and construction documents	1	LMP	\$47,500.00
Parkstone Contracting, LLC	Unit Price No. 1 - Export unsuitable or unstable soils material	1	CFT	\$85.00
Parkstone Contracting, LLC	Unit Price No. 2 - Import granular borrow for unsuitable or unstable soils material	1	CFT	\$50.00
Parkstone Contracting, LLC	Unit Price No. 3 - Additional 4i/pedestrian duty Concrete Walkway/Flatwork installation requested by Owner beyond the base bid contract documents	1	SQF	\$15.00
Parkstone Contracting, LLC	Unit Price No. 4 - Additional Bituminous Walkway installation requested by Owner beyond the base bid contract documents	1	SQY	\$65.00
Parkstone Contracting, LLC	Unit Price No. 5 - Additional Concrete Curb installation requested by Owner beyond the base bid contract documents	1	LFT	\$50.00
Parkstone Contracting, LLC	Unit Price No. 6 - Tree protection fencing installation requested by Owner beyond the base bid contract documents	1	LFT	\$5.00
Parkstone Contracting, LLC	Unit Price No. 7 - Additional removal of pavement requested by Owner beyond the base bid contract documents	1	SQY	\$27.00