

BID TABULATION
REBID: PHASE 1 IMPROVEMENTS AT PAINTER PARK
EVENT 2485
BID OPENING: APRIL 5, 2023 at 2:00 PM
BUYER: BILL PARRILL

Name	Description	Amount
Custom Builders, Inc.	Base Bid: Phase 1 Improvements at Painter Park, per the project specifications and construction documents	\$1,299,000.00
Custom Builders, Inc.	Alternate 1 - ADD: Shade Structure, per the project specifications and construction documents	\$24,000.00
Custom Builders, Inc.	Alternate 2 - ADD: Wood Bench Topper - Type A, per the project specifications and construction documents	\$12,000.00
Custom Builders, Inc.	Alternate 3 - ADD: Wood Bench Topper - Type B, per the project specifications and construction documents	\$12,500.00
Custom Builders, Inc.	Alternate 4 - ADD: Skate Park Colored Concrete, Mocha Brown, per the project specifications and construction documents	\$8,000.00
Custom Builders, Inc.	Alternate 5 - ADD: Skate Park Colored Concrete, Charcoal, per the project specifications and construction documents	\$12,000.00
Custom Builders, Inc.	Unit Price 1: Export of unsuitable or unstable soil material, Colored Concrete, Charcoal, per the project specifications and construction documents	\$30.00
Custom Builders, Inc.	Unit Price 2: Import granular borrow for unsuitable or unstable soil material, Colored Concrete, Charcoal, per the project specifications and construction documents	\$40.00
LinnCo, Inc.	Base Bid: Phase 1 Improvements at Painter Park, per the project specifications and construction documents	\$1,356,350.00
LinnCo, Inc.	Alternate 1 - ADD: Shade Structure, per the project specifications and construction documents	\$28,250.00
LinnCo, Inc.	Alternate 2 - ADD: Wood Bench Topper - Type A, per the project specifications and construction documents	\$12,150.00
LinnCo, Inc.	Alternate 3 - ADD: Wood Bench Topper - Type B, per the project specifications and construction documents	\$22,450.00
LinnCo, Inc.	Alternate 4 - ADD: Skate Park Colored Concrete, Mocha Brown, per the project specifications and construction documents	\$5,650.00
LinnCo, Inc.	Alternate 5 - ADD: Skate Park Colored Concrete, Charcoal, per the project specifications and construction documents	\$11,500.00
LinnCo, Inc.	Unit Price 1: Export of unsuitable or unstable soil material, Colored Concrete, Charcoal, per the project specifications and construction documents	\$45.75
LinnCo, Inc.	Unit Price 2: Import granular borrow for unsuitable or unstable soil material, Colored Concrete, Charcoal, per the project specifications and construction documents	\$57.50