

BID TABULATION
MPRB - CENTRAL GYM PARK RESTROOM REHAB
EVENT 2717
BID OPENING: FEBRUARY 5, 2024, 2:00 p.m.
BUYER: KIM WILSON

Name	More Info	UOM	Quantity	Bid Amount
Jorgenson Construction Inc	Lump sum base bid per specifications	LMP	1	\$ 219,900.00
Jorgenson Construction Inc	Alternate No. 1: Add frost footing and foundation wall at restroom entries.	LMP	1	\$ 20,120.00
Jorgenson Construction Inc	Alternate No. 2: Where noted on Drawings, remove 6 inches of existing soils if not granular. Compact existing soils before placing granular fill. Compact fill.	LMP	1	\$ 5,211.00
VERSACON, INC.	Lump sum base bid per specifications	LMP	1	\$ 187,000.00
VERSACON, INC.	Alternate No. 1: Add frost footing and foundation wall at restroom entries.	LMP	1	\$ 9,400.00
VERSACON, INC.	Alternate No. 2: Where noted on Drawings, remove 6 inches of existing soils if not granular. Compact existing soils before placing granular fill. Compact fill.	LMP	1	\$ 2,140.00
JPMI CONSTRUCTION COMPANY	Lump sum base bid per specifications	LMP	1	\$ 171,000.00
JPMI CONSTRUCTION COMPANY	Alternate No. 1: Add frost footing and foundation wall at restroom entries.	LMP	1	\$ 24,000.00
JPMI CONSTRUCTION COMPANY	Alternate No. 2: Where noted on Drawings, remove 6 inches of existing soils if not granular. Compact existing soils before placing granular fill. Compact fill.	LMP	1	\$ 18,000.00
MORCON CONSTRUCTION, INC.	Lump sum base bid per specifications	LMP	1	\$ 250,000.00
MORCON CONSTRUCTION, INC.	Alternate No. 1: Add frost footing and foundation wall at restroom entries.	LMP	1	\$ 21,000.00
MORCON CONSTRUCTION, INC.	Alternate No. 2: Where noted on Drawings, remove 6 inches of existing soils if not granular. Compact existing soils before placing granular fill. Compact fill.	LMP	1	\$ 3,200.00
MEISINGER CONSTRUCTION CO., INC.	Lump sum base bid per specifications	LMP	1	\$ 198,900.00
MEISINGER CONSTRUCTION CO., INC.	Alternate No. 1: Add frost footing and foundation wall at restroom entries.	LMP	1	\$ 18,260.00
MEISINGER CONSTRUCTION CO., INC.	Alternate No. 2: Where noted on Drawings, remove 6 inches of existing soils if not granular. Compact existing soils before placing granular fill. Compact fill.	LMP	1	\$ 4,800.00
Snappy Construction, Inc.	Lump sum base bid per specifications	LMP	1	\$ 330,000.00
Snappy Construction, Inc.	Alternate No. 1: Add frost footing and foundation wall at restroom entries.	LMP	1	\$ 10,000.00
Snappy Construction, Inc.	Alternate No. 2: Where noted on Drawings, remove 6 inches of existing soils if not granular. Compact existing soils before placing granular fill. Compact fill.	LMP	1	\$ 7,500.00