

BID TABULATION
MINNEAPOLIS PARKS & RECREATIONAL BOARD (MPRB) - NOKOMIS TRAIL IMPROVEMENTS
EVENT 3150
Bid Close Date: July 2nd, 2024 at 2:00 PM
Buyer: Mallory Cina

Name	Description	UOM	Qty.	Unit Price	Extended Price
PETERSON COMPANIES, INC.	Enter Grand Total Amount from the Bid Form	LMP	1		\$ 2,305,520.18
PETERSON COMPANIES, INC.	Enter Grand Total Amount from Bid Alternate #1 Schedule - Triangle Park Connection to Lake Nokomis Pkwy Crossing	LMP	1		\$ 130,556.73
PETERSON COMPANIES, INC.	Enter Grand Total Amount from Bid Alternate #2 Schedule - Grade Separated Crossing of Cedar Avenue	LMP	1		\$ 74,983.76
VEIT AND COMPANY, INC.	Enter Grand Total Amount from the Bid Form	LMP	1		\$ 2,320,849.42
VEIT AND COMPANY, INC.	Enter Grand Total Amount from Bid Alternate #1 Schedule - Triangle Park Connection to Lake Nokomis Pkwy Crossing	LMP	1		\$ 125,766.13
VEIT AND COMPANY, INC.	Enter Grand Total Amount from Bid Alternate #2 Schedule - Grade Separated Crossing of Cedar Avenue	LMP	1		\$ 72,608.50
MEYER CONTRACTING, INC.	Enter Grand Total Amount from the Bid Form	LMP	1		\$ 2,337,177.80
MEYER CONTRACTING, INC.	Enter Grand Total Amount from Bid Alternate #1 Schedule - Triangle Park Connection to Lake Nokomis Pkwy Crossing	LMP	1		\$ 104,701.94
MEYER CONTRACTING, INC.	Enter Grand Total Amount from Bid Alternate #2 Schedule - Grade Separated Crossing of Cedar Avenue	LMP	1		\$ 58,304.00
MAX STEININGER, INC.	Enter Grand Total Amount from the Bid Form	LMP	1		\$ 2,597,157.33
MAX STEININGER, INC.	Enter Grand Total Amount from Bid Alternate #1 Schedule - Triangle Park Connection to Lake Nokomis Pkwy Crossing	LMP	1		\$ 113,434.24
MAX STEININGER, INC.	Enter Grand Total Amount from Bid Alternate #2 Schedule - Grade Separated Crossing of Cedar Avenue	LMP	1		\$ 104,038.06
G. URBAN COMPANIES, INC.	Enter Grand Total Amount from the Bid Form	LMP	1		\$ 2,709,640.40
G. URBAN COMPANIES, INC.	Enter Grand Total Amount from Bid Alternate #1 Schedule - Triangle Park Connection to Lake Nokomis Pkwy Crossing	LMP	1		\$ 160,606.80
G. URBAN COMPANIES, INC.	Enter Grand Total Amount from Bid Alternate #2 Schedule - Grade Separated Crossing of Cedar Avenue	LMP	1		\$ 70,042.60