## BID TABULATION MPRB-BOTTINEAU FIELD PARK LANDSCAPE PLANTINGS EVENT 3294

BID OPENING: 1/7/2025 BUYER NAME: JASMINE LUDWIG

Name	Item Description		Total Cost	
	Total Lump Sum Base Bid for the Bottineau Field Park Landscape Plantings			
MINNESOTA NATIVE LANDSCAPES, INC.	project per the project specifications and construction documents.	\$	131,320.00	
	Alternate 1 ADD: additional two (2) years of Landscape Maintenance for a			
MINNESOTA NATIVE LANDSCAPES, INC.	total of five (5) years.	\$	4,435.00	
	Total	\$	135,755.00	
	Total Lump Sum Base Bid for the Bottineau Field Park Landscape Plantings			
G. URBAN COMPANIES, INC.	project per the project specifications and construction documents.	\$	109,000.00	
	Alternate 1 ADD: additional two (2) years of Landscape Maintenance for a			
G. URBAN COMPANIES, INC.	total of five (5) years.	\$	30,000.00	
	Total	\$	139,000.00	
	Total Lump Sum Base Bid for the Bottineau Field Park Landscape Plantings			
Stephan McLafferty	project per the project specifications and construction documents.	\$	180,390.00	
	Alternate 1 ADD: additional two (2) years of Landscape Maintenance for a			
Stephan McLafferty	total of five (5) years.	\$	18,260.00	
	Total	\$	198,650.00	
	Total Lump Sum Base Bid for the Bottineau Field Park Landscape Plantings			
HOFFMAN & MCNAMARA CO	project per the project specifications and construction documents.	\$	223,980.00	
	Alternate 1 ADD: additional two (2) years of Landscape Maintenance for a			
HOFFMAN & MCNAMARA CO	total of five (5) years.	\$	14,950.00	
	Total	\$	238,930.00	
	Total Lump Sum Base Bid for the Bottineau Field Park Landscape Plantings			
Lydell Struck	project per the project specifications and construction documents.	\$	193,400.00	
	Alternate 1 ADD: additional two (2) years of Landscape Maintenance for a			
Lydell Struck	total of five (5) years.	\$	46,000.00	
	Total	\$	239,400.00	
	Total Lump Sum Base Bid for the Bottineau Field Park Landscape Plantings			
JL THEIS, INC.	project per the project specifications and construction documents.	\$	279,062.00	
	Alternate 1 ADD: additional two (2) years of Landscape Maintenance for a			
JL THEIS, INC.	total of five (5) years.	\$	61,000.00	
	Total	\$	340,062.00	