

Utility Cuts in City of Minneapolis ROW

Table of Restoration Costs | Effective April 1, 2021

- **Cuts 4 Square Yards or Less, Leakers \$640**
- **Cut rounded up to the nearest half yard minimum 4 square yard**
- **Core Holes are one square yard minimum \$160 to start though may be combined into a cut if close together**

Asphalt and Concrete Cut Any Size Next Nearest Half Square Yard			
4.0	\$640	11.0	\$1,760
4.5	\$720	11.5	\$1,840
5.0	\$800	12.0	\$1,920
5.5	\$880	12.5	\$2,000
6.0	\$960	13.0	\$2,080
6.5	\$1,040	13.5	\$2,160
7.0	\$1,120	14.0	\$2,240
7.5	\$1,200	14.5	\$2,320
8.0	\$1,280	15.0	\$2,400
8.5	\$1,360	15.5	\$2,480
9.0	\$1,440	16.0	\$2,560
9.5	\$1,520	16.5	\$2,640
10.0	\$1,600	17.0	\$2,720
10.5	\$1,680	17.5 or >	Sq. Yd. X \$160

Price includes only restoring the asphalt or plain concrete pavement surface with no prep work of the road base. The limits, including all panels disturbed by the excavation concrete pavement restoration will be based on the condition, treatments and/or existence of reinforced concrete, and will need to be recorded in the pavement inspection documentation. Concrete pavement listed as Good to Excellent will need full panel replacement. Thus, these and other specialty pavements to be evaluated at the time of the Permit.

If work is caused by the permit holder or its contractor beyond the signed permit, or the City is ordered to the site by the contractor but cannot work due to site conditions not being ready, the City will add a surcharge of \$250.00 per visit above any additional perform work due to charges for site work the City may need to perform.

Base Cost:

The amount listed by the City’s Utility Inspections office on the permit or cut card is the amount to be charged and reimbursed for the work.

Low Temporary Cut:

If the City is called to the site to fill a low or otherwise failed temporary cut deemed a public safety concern by the City that the permit holder or its contractor has not addressed after being noticed, a \$500.00 per visit shall be charged.

Curb Match Only is a different schedule for restoration cost than a Utility Cut