

EVENT 141
LAKE NOKOMIS SHORELINE ENHANCEMENT PROJECT
BID OPENING: May 14, 2019 at 10:00 AM
BID TABULATION SHEET

Name	More Info	Amount
BLACKSTONE CONTRACTORS, LLC	Lump Sum Bid for the Lake Nokomis Shoreline Enhancement Project	\$ 449,609.77
BLACKSTONE CONTRACTORS, LLC	ALTERNATE 1 - ADD: Remove Upland Buffer Fence at final completion of project.	\$ 9,900.00
BLACKSTONE CONTRACTORS, LLC	ALTERNATE 2 - ADD: Remove Wave Break / Fish Exclusion Fence at end of first growing season.	\$ 4,975.00
BLACKSTONE CONTRACTORS, LLC	ALTERNATE 4 – DEDUCT: Elimination of Restoration Work near Woodland Blvd	\$ 4,600.00
BLACKSTONE CONTRACTORS, LLC	ALTERNATE 5 – DEDUCT: Elimination of Work Near West Beach	\$ 9,900.00
BLACKSTONE CONTRACTORS, LLC	ALTERNATE 6 – DEDUCT: Elimination of Stormwater Outfall Work	\$ 115,000.00
BLACKSTONE CONTRACTORS, LLC	ALTERNATE 7 – DEDUCT: Elimination of Shoreline Stabilization Work shown on Sheet 17	\$ 20,000.00
BLACKSTONE CONTRACTORS, LLC	ALTERNATE 8 – DEDUCT: Elimination of Trees, Shrubs, and Perennial Plantings on Sheets 6 through 17	\$ 15,500.00
G. URBAN COMPANIES, INC.	Lump Sum Bid for the Lake Nokomis Shoreline Enhancement Project	\$ 920,620.00
G. URBAN COMPANIES, INC.	ALTERNATE 1 - ADD: Remove Upland Buffer Fence at final completion of project.	\$ 24,750.00
G. URBAN COMPANIES, INC.	ALTERNATE 2 - ADD: Remove Wave Break / Fish Exclusion Fence at end of first growing season.	\$ 7,960.00
G. URBAN COMPANIES, INC.	ALTERNATE 4 – DEDUCT: Elimination of Restoration Work near Woodland Blvd	\$ 4,000.00
G. URBAN COMPANIES, INC.	ALTERNATE 5 – DEDUCT: Elimination of Work Near West Beach	\$ 10,000.00
G. URBAN COMPANIES, INC.	ALTERNATE 6 – DEDUCT: Elimination of Stormwater Outfall Work	\$ 22,000.00
G. URBAN COMPANIES, INC.	ALTERNATE 7 – DEDUCT: Elimination of Shoreline Stabilization Work shown on Sheet 17	\$ 16,000.00
G. URBAN COMPANIES, INC.	ALTERNATE 8 – DEDUCT: Elimination of Trees, Shrubs, and Perennial Plantings on Sheets 6 through 17	\$ 16,000.00
SUNRAM CONSTRUCTION, INC.	Lump Sum Bid for the Lake Nokomis Shoreline Enhancement Project	\$ 449,718.00
SUNRAM CONSTRUCTION, INC.	ALTERNATE 1 - ADD: Remove Upland Buffer Fence at final completion of project.	\$ 4,950.00
SUNRAM CONSTRUCTION, INC.	ALTERNATE 2 - ADD: Remove Wave Break / Fish Exclusion Fence at end of first growing season.	\$ 4,975.00
SUNRAM CONSTRUCTION, INC.	ALTERNATE 4 – DEDUCT: Elimination of Restoration Work near Woodland Blvd	Not provided
SUNRAM CONSTRUCTION, INC.	ALTERNATE 5 – DEDUCT: Elimination of Work Near West Beach	Not provided
SUNRAM CONSTRUCTION, INC.	ALTERNATE 6 – DEDUCT: Elimination of Stormwater Outfall Work	Not provided
SUNRAM CONSTRUCTION, INC.	ALTERNATE 7 – DEDUCT: Elimination of Shoreline Stabilization Work shown on Sheet 17	Not provided
SUNRAM CONSTRUCTION, INC.	ALTERNATE 8 – DEDUCT: Elimination of Trees, Shrubs, and Perennial Plantings on Sheets 6 through 17	Not provided
Standard Contracting, Inc.	Lump Sum Bid for the Lake Nokomis Shoreline Enhancement Project	\$ 435,934.72
Standard Contracting, Inc.	ALTERNATE 1 - ADD: Remove Upland Buffer Fence at final completion of project.	\$ 6,435.00
Standard Contracting, Inc.	ALTERNATE 2 - ADD: Remove Wave Break / Fish Exclusion Fence at end of first growing season.	\$ 4,079.50
Standard Contracting, Inc.	ALTERNATE 4 – DEDUCT: Elimination of Restoration Work near Woodland Blvd	\$ 2,645.00
Standard Contracting, Inc.	ALTERNATE 5 – DEDUCT: Elimination of Work Near West Beach	\$ 7,000.00
Standard Contracting, Inc.	ALTERNATE 6 – DEDUCT: Elimination of Stormwater Outfall Work	\$ 112,255.50
Standard Contracting, Inc.	ALTERNATE 7 – DEDUCT: Elimination of Shoreline Stabilization Work shown on Sheet 17	\$ 20,098.00
Standard Contracting, Inc.	ALTERNATE 8 – DEDUCT: Elimination of Trees, Shrubs, and Perennial Plantings on Sheets 6 through 17	\$ 18,205.00