

EVENT 441
BIDS FOR LYNDALE FARMSTEAD RECREATION CENTER BUILDING IMPROVEMENTS AND ADDITION
BID OPENING: JULY 18, 2019 at 10:00 AM
BID TABULATION SHEET

Name	Description	Total Cost
CONSTRUCTION RESULTS CORP	Lump Sum Bid for Lyndale Farmstead Recreation Center Building Improvements and Addition, per construction documents and drawings	\$954,000.00
CONSTRUCTION RESULTS CORP	Alternate #1: ADD - Provide all work necessary to remove existing semi-recessed clocks, clock frames, surrounds, etc. and tooth in CMU to match adjacent.	\$5,000.00
CONSTRUCTION RESULTS CORP	Alternate #2: ADD - Provide all work necessary to remove existing semi-recessed clocks, clock frames, surrounds, etc. and cover with stainless steel cover plate and stainless steel fasteners with washers.	\$4,000.00
CONSTRUCTION RESULTS CORP	Alternate #3: ADD - Provide all work necessary remove and replace sink, countertop and cabinetry at Kitchen, Room 110, per construction documents.	\$16,000.00
CONSTRUCTION RESULTS CORP	Alternate #4: ADD - Provide all work necessary to prepare, prime and paint existing cedar plywood exterior siding. Remove all existing wood fascia, patch and repair soffits. Provide new cedar wood fascia of same size as existing, prime and paint.	\$44,000.00
CONSTRUCTION RESULTS CORP	Alternate #5: ADD - Provide all work necessary in Room 113 to prepare, provide and install suspended ceiling grid 8 below existing and provide 2x4 lay-in Tectum panels. Change lighting to similar fixture with lay-in style design.	\$4,000.00
CONSTRUCTION RESULTS CORP	Alternate #6: ADD - Provide all ceiling work necessary at rooms 102, 106 and 110, per construction documents.	\$16,000.00
MEISINGER CONSTRUCTION CO., INC.	Lump Sum Bid for Lyndale Farmstead Recreation Center Building Improvements and Addition, per construction documents and drawings	\$933,000.00
MEISINGER CONSTRUCTION CO., INC.	Alternate #1: ADD - Provide all work necessary to remove existing semi-recessed clocks, clock frames, surrounds, etc. and tooth in CMU to match adjacent.	\$1,650.00
MEISINGER CONSTRUCTION CO., INC.	Alternate #2: ADD - Provide all work necessary to remove existing semi-recessed clocks, clock frames, surrounds, etc. and cover with stainless steel cover plate and stainless steel fasteners with washers.	\$2,050.00
MEISINGER CONSTRUCTION CO., INC.	Alternate #3: ADD - Provide all work necessary remove and replace sink, countertop and cabinetry at Kitchen, Room 110, per construction documents.	\$12,000.00
MEISINGER CONSTRUCTION CO., INC.	Alternate #4: ADD - Provide all work necessary to prepare, prime and paint existing cedar plywood exterior siding. Remove all existing wood fascia, patch and repair soffits. Provide new cedar wood fascia of same size as existing, prime and paint.	\$22,150.00
MEISINGER CONSTRUCTION CO., INC.	Alternate #5: ADD - Provide all work necessary in Room 113 to prepare, provide and install suspended ceiling grid 8 below existing and provide 2x4 lay-in Tectum panels. Change lighting to similar fixture with lay-in style design.	\$9,400.00
MEISINGER CONSTRUCTION CO., INC.	Alternate #6: ADD - Provide all ceiling work necessary at rooms 102, 106 and 110, per construction documents.	\$12,600.00
EBERT, INC.	Lump Sum Bid for Lyndale Farmstead Recreation Center Building Improvements and Addition, per construction documents and drawings	\$1,087,000.00
EBERT, INC.	Alternate #1: ADD - Provide all work necessary to remove existing semi-recessed clocks, clock frames, surrounds, etc. and tooth in CMU to match adjacent.	\$700.00
EBERT, INC.	Alternate #2: ADD - Provide all work necessary to remove existing semi-recessed clocks, clock frames, surrounds, etc. and cover with stainless steel cover plate and stainless steel fasteners with washers.	\$1,800.00
EBERT, INC.	Alternate #3: ADD - Provide all work necessary remove and replace sink, countertop and cabinetry at Kitchen, Room 110, per construction documents.	\$10,400.00
EBERT, INC.	Alternate #4: ADD - Provide all work necessary to prepare, prime and paint existing cedar plywood exterior siding. Remove all existing wood fascia, patch and repair soffits. Provide new cedar wood fascia of same size as existing, prime and paint.	\$21,100.00
EBERT, INC.	Alternate #5: ADD - Provide all work necessary in Room 113 to prepare, provide and install suspended ceiling grid 8 below existing and provide 2x4 lay-in Tectum panels. Change lighting to similar fixture with lay-in style design.	\$7,400.00
EBERT, INC.	Alternate #6: ADD - Provide all ceiling work necessary at rooms 102, 106 and 110, per construction documents.	\$12,500.00
MARGE MAGNUSON CONSTRUCTION CO., INC.	Lump Sum Bid for Lyndale Farmstead Recreation Center Building Improvements and Addition, per construction documents and drawings	\$866,000.00
MARGE MAGNUSON CONSTRUCTION CO., INC.	Alternate #1: ADD - Provide all work necessary to remove existing semi-recessed clocks, clock frames, surrounds, etc. and tooth in CMU to match adjacent.	\$2,896.00
MARGE MAGNUSON CONSTRUCTION CO., INC.	Alternate #2: ADD - Provide all work necessary to remove existing semi-recessed clocks, clock frames, surrounds, etc. and cover with stainless steel cover plate and stainless steel fasteners with washers.	\$866.00
MARGE MAGNUSON CONSTRUCTION CO., INC.	Alternate #3: ADD - Provide all work necessary remove and replace sink, countertop and cabinetry at Kitchen, Room 110, per construction documents.	\$10,786.00
MARGE MAGNUSON CONSTRUCTION CO., INC.	Alternate #4: ADD - Provide all work necessary to prepare, prime and paint existing cedar plywood exterior siding. Remove all existing wood fascia, patch and repair soffits. Provide new cedar wood fascia of same size as existing, prime and paint.	\$25,798.00
MARGE MAGNUSON CONSTRUCTION CO., INC.	Alternate #5: ADD - Provide all work necessary in Room 113 to prepare, provide and install suspended ceiling grid 8 below existing and provide 2x4 lay-in Tectum panels. Change lighting to similar fixture with lay-in style design.	\$7,618.00
MARGE MAGNUSON CONSTRUCTION CO., INC.	Alternate #6: ADD - Provide all ceiling work necessary at rooms 102, 106 and 110, per construction documents.	\$20,597.00
VERSACON INC	Lump Sum Bid for Lyndale Farmstead Recreation Center Building Improvements and Addition, per construction documents and drawings	\$833,000.00
VERSACON INC	Alternate #1: ADD - Provide all work necessary to remove existing semi-recessed clocks, clock frames, surrounds, etc. and tooth in CMU to match adjacent.	\$900.00
VERSACON INC	Alternate #2: ADD - Provide all work necessary to remove existing semi-recessed clocks, clock frames, surrounds, etc. and cover with stainless steel cover plate and stainless steel fasteners with washers.	\$950.00
VERSACON INC	Alternate #3: ADD - Provide all work necessary remove and replace sink, countertop and cabinetry at Kitchen, Room 110, per construction documents.	\$10,500.00
VERSACON INC	Alternate #4: ADD - Provide all work necessary to prepare, prime and paint existing cedar plywood exterior siding. Remove all existing wood fascia, patch and repair soffits. Provide new cedar wood fascia of same size as existing, prime and paint.	\$10,000.00
VERSACON INC	Alternate #5: ADD - Provide all work necessary in Room 113 to prepare, provide and install suspended ceiling grid 8 below existing and provide 2x4 lay-in Tectum panels. Change lighting to similar fixture with lay-in style design.	\$11,000.00
VERSACON INC	Alternate #6: ADD - Provide all ceiling work necessary at rooms 102, 106 and 110, per construction documents.	\$8,500.00