

EVENT 503
BIDS FOR 26TH AVENUE N. OVERLOOK AND SHORELINE ENHANCEMENT
BID OPENING: SEPTEMBER 12, 2019 at 10:00 AM
BID TABULATION SHEET

Name	Description	Amount
EBERT, INC.	Lump Sum Bid for the 26th Ave Overlook and Shoreline Enhancement Project, per the project manual and construction documents	\$2,078,000.00
EBERT, INC.	Alternate 1 - ADD: Airplane cable and pole attachment and related foundation, per the project manual and construction documents	\$87,000.00
EBERT, INC.	Alternate 2 - ADD: Erosion Control Alternate number 2 COO& and C008, per the project manual and construction documents	\$90,300.00
EBERT, INC.	Alternate 3 - ADD: Perennial Pots, per the project manual and construction documents	\$62,500.00
EBERT, INC.	Alternate 4 - ADD: Signage, per the project manual and construction documents	\$10,500.00
EBERT, INC.	Alternate 5 - ADD: Remove South Side Existing Fence and Trees and replant with perennial seeding, per the project manual and construction documents	\$15,000.00
GLOBAL SPECIALTY CONTRACTORS, INC.	Lump Sum Bid for the 26th Ave Overlook and Shoreline Enhancement Project, per the project manual and construction documents	\$1,775,417.00
GLOBAL SPECIALTY CONTRACTORS, INC.	Alternate 1 - ADD: Airplane cable and pole attachment and related foundation, per the project manual and construction documents	\$45,000.00
GLOBAL SPECIALTY CONTRACTORS, INC.	Alternate 2 - ADD: Erosion Control Alternate number 2 COO& and C008, per the project manual and construction documents	\$93,000.00
GLOBAL SPECIALTY CONTRACTORS, INC.	Alternate 3 - ADD: Perennial Pots, per the project manual and construction documents	\$47,000.00
GLOBAL SPECIALTY CONTRACTORS, INC.	Alternate 4 - ADD: Signage, per the project manual and construction documents	\$6,000.00
GLOBAL SPECIALTY CONTRACTORS, INC.	Alternate 5 - ADD: Remove South Side Existing Fence and Trees and replant with perennial seeding, per the project manual and construction documents	\$16,000.00
SHEEHY CONSTRUCTION COMPANY	Lump Sum Bid for the 26th Ave Overlook and Shoreline Enhancement Project, per the project manual and construction documents	\$1,225,300.00
SHEEHY CONSTRUCTION COMPANY	Alternate 1 - ADD: Airplane cable and pole attachment and related foundation, per the project manual and construction documents	\$50,000.00
SHEEHY CONSTRUCTION COMPANY	Alternate 2 - ADD: Erosion Control Alternate number 2 COO& and C008, per the project manual and construction documents	\$52,000.00
SHEEHY CONSTRUCTION COMPANY	Alternate 3 - ADD: Perennial Pots, per the project manual and construction documents	\$35,000.00
SHEEHY CONSTRUCTION COMPANY	Alternate 4 - ADD: Signage, per the project manual and construction documents	\$18,500.00
SHEEHY CONSTRUCTION COMPANY	Alternate 5 - ADD: Remove South Side Existing Fence and Trees and replant with perennial seeding, per the project manual and construction documents	\$11,500.00
Standard Contracting, Inc.	Lump Sum Bid for the 26th Ave Overlook and Shoreline Enhancement Project, per the project manual and construction documents	\$1,511,886.50
Standard Contracting, Inc.	Alternate 1 - ADD: Airplane cable and pole attachment and related foundation, per the project manual and construction documents	\$22,000.00
Standard Contracting, Inc.	Alternate 2 - ADD: Erosion Control Alternate number 2 COO& and C008, per the project manual and construction documents	\$55,000.00
Standard Contracting, Inc.	Alternate 3 - ADD: Perennial Pots, per the project manual and construction documents	\$43,000.00
Standard Contracting, Inc.	Alternate 4 - ADD: Signage, per the project manual and construction documents	\$1,700.00
Standard Contracting, Inc.	Alternate 5 - ADD: Remove South Side Existing Fence and Trees and replant with perennial seeding, per the project manual and construction documents	\$9,000.00