

EVENT 771
RE-BID - FOLWELL PARK PHASE 1 IMPROVEMENTS
BID OPENING: DECEMBER 19, 2019 at 10:00 AM
BID TABULATION SHEET

Name	Description	Total Cost
MEYER CONTRACTING, INC.	Base Bid - Unit Price Total, per project specifications and construction documents	\$868,803.00
MEYER CONTRACTING, INC.	Alternate 1 - ADD: Ball Field Removal, per project specifications and construction documents	\$32,725.00
MEYER CONTRACTING, INC.	Alternate 2 - ADD: Drainage Utility Work, per project specifications and construction documents	\$27,229.00
MEYER CONTRACTING, INC.	Alternate 3 - ADD: Regrade Sport Field, Irrigation and Turf Restoration, per project specifications and construction documents	\$64,111.00
MEYER CONTRACTING, INC.	Alternate 4 - ADD: Four Field Lights, per project specifications and construction documents	\$160,000.00
MEYER CONTRACTING, INC.	Alternate 5 - ADD: Concrete Walk - South Link, per project specifications and construction documents	\$41,730.00
MEYER CONTRACTING, INC.	Alternate 6 - ADD: Electrical Conduit To Existing Trail Lights, per project specifications and construction documents	\$47,600.00
MEYER CONTRACTING, INC.	Alternate 7 - ADD: Electrical Boxes At Existing Trail Lights, per project specifications and construction documents	\$17,000.00
VEIT AND COMPANY, INC.	Base Bid - Unit Price Total, per project specifications and construction documents	\$545,333.21
VEIT AND COMPANY, INC.	Alternate 1 - ADD: Ball Field Removal, per project specifications and construction documents	\$88,174.92
VEIT AND COMPANY, INC.	Alternate 2 - ADD: Drainage Utility Work, per project specifications and construction documents	\$73,687.19
VEIT AND COMPANY, INC.	Alternate 3 - ADD: Regrade Sport Field, Irrigation and Turf Restoration, per project specifications and construction documents	\$127,552.50
VEIT AND COMPANY, INC.	Alternate 4 - ADD: Four Field Lights, per project specifications and construction documents	\$186,113.55
VEIT AND COMPANY, INC.	Alternate 5 - ADD: Concrete Walk - South Link, per project specifications and construction documents	\$86,415.96
VEIT AND COMPANY, INC.	Alternate 6 - ADD: Electrical Conduit To Existing Trail Lights, per project specifications and construction documents	\$55,125.89
VEIT AND COMPANY, INC.	Alternate 7 - ADD: Electrical Boxes At Existing Trail Lights, per project specifications and construction documents	\$19,687.82
SUNRAM CONSTRUCTION, INC.	Base Bid - Unit Price Total, per project specifications and construction documents	\$491,900.00
SUNRAM CONSTRUCTION, INC.	Alternate 1 - ADD: Ball Field Removal, per project specifications and construction documents	\$33,875.00
SUNRAM CONSTRUCTION, INC.	Alternate 2 - ADD: Drainage Utility Work, per project specifications and construction documents	\$20,950.00
SUNRAM CONSTRUCTION, INC.	Alternate 3 - ADD: Regrade Sport Field, Irrigation and Turf Restoration, per project specifications and construction documents	\$103,850.00
SUNRAM CONSTRUCTION, INC.	Alternate 4 - ADD: Four Field Lights, per project specifications and construction documents	\$176,000.00
SUNRAM CONSTRUCTION, INC.	Alternate 5 - ADD: Concrete Walk - South Link, per project specifications and construction documents	\$48,950.00
SUNRAM CONSTRUCTION, INC.	Alternate 6 - ADD: Electrical Conduit To Existing Trail Lights, per project specifications and construction documents	\$52,350.00
SUNRAM CONSTRUCTION, INC.	Alternate 7 - ADD: Electrical Boxes At Existing Trail Lights, per project specifications and construction documents	\$19,000.00
G. URBAN COMPANIES, INC.	Base Bid - Unit Price Total, per project specifications and construction documents	\$775,000.00
G. URBAN COMPANIES, INC.	Alternate 1 - ADD: Ball Field Removal, per project specifications and construction documents	\$50,000.00
G. URBAN COMPANIES, INC.	Alternate 2 - ADD: Drainage Utility Work, per project specifications and construction documents	\$35,000.00
G. URBAN COMPANIES, INC.	Alternate 3 - ADD: Regrade Sport Field, Irrigation and Turf Restoration, per project specifications and construction documents	\$165,000.00
G. URBAN COMPANIES, INC.	Alternate 4 - ADD: Four Field Lights, per project specifications and construction documents	\$180,000.00
G. URBAN COMPANIES, INC.	Alternate 5 - ADD: Concrete Walk - South Link, per project specifications and construction documents	\$47,000.00
G. URBAN COMPANIES, INC.	Alternate 6 - ADD: Electrical Conduit To Existing Trail Lights, per project specifications and construction documents	\$65,000.00
G. URBAN COMPANIES, INC.	Alternate 7 - ADD: Electrical Boxes At Existing Trail Lights, per project specifications and construction documents	\$25,000.00
BLACKSTONE CONTRACTORS, LLC	Base Bid - Unit Price Total, per project specifications and construction documents	\$693,999.00
BLACKSTONE CONTRACTORS, LLC	Alternate 1 - ADD: Ball Field Removal, per project specifications and construction documents	\$49,000.00
BLACKSTONE CONTRACTORS, LLC	Alternate 2 - ADD: Drainage Utility Work, per project specifications and construction documents	\$31,000.00
BLACKSTONE CONTRACTORS, LLC	Alternate 3 - ADD: Regrade Sport Field, Irrigation and Turf Restoration, per project specifications and construction documents	\$155,000.00
BLACKSTONE CONTRACTORS, LLC	Alternate 4 - ADD: Four Field Lights, per project specifications and construction documents	\$190,000.00
BLACKSTONE CONTRACTORS, LLC	Alternate 5 - ADD: Concrete Walk - South Link, per project specifications and construction documents	\$47,000.00
BLACKSTONE CONTRACTORS, LLC	Alternate 6 - ADD: Electrical Conduit To Existing Trail Lights, per project specifications and construction documents	\$72,000.00
BLACKSTONE CONTRACTORS, LLC	Alternate 7 - ADD: Electrical Boxes At Existing Trail Lights, per project specifications and construction documents	\$20,000.00
PETERSON COMPANIES, INC.	Base Bid - Unit Price Total, per project specifications and construction documents	\$603,500.00
PETERSON COMPANIES, INC.	Alternate 1 - ADD: Ball Field Removal, per project specifications and construction documents	\$33,500.00
PETERSON COMPANIES, INC.	Alternate 2 - ADD: Drainage Utility Work, per project specifications and construction documents	\$46,500.00
PETERSON COMPANIES, INC.	Alternate 3 - ADD: Regrade Sport Field, Irrigation and Turf Restoration, per project specifications and construction documents	\$103,500.00
PETERSON COMPANIES, INC.	Alternate 4 - ADD: Four Field Lights, per project specifications and construction documents	\$180,800.00
PETERSON COMPANIES, INC.	Alternate 5 - ADD: Concrete Walk - South Link, per project specifications and construction documents	\$48,700.00
PETERSON COMPANIES, INC.	Alternate 6 - ADD: Electrical Conduit To Existing Trail Lights, per project specifications and construction documents	\$79,600.00
PETERSON COMPANIES, INC.	Alternate 7 - ADD: Electrical Boxes At Existing Trail Lights, per project specifications and construction documents	\$20,800.00