

**EVENT 942**  
**BIDS FOR PLANK ROAD REPAIRS AT MILL RUINS PARK**  
**BID OPENING: FEBRUARY 13, 2020 at 10:00 AM**  
**BID TABULATION SHEET**

<b>Name</b>	<b>Description</b>	<b>Amount</b>
MEYER CONTRACTING, INC.	Base Bid: All phases 4-7 and all associated work, as described in the project specifications and construction documents	\$856,976.37
MEYER CONTRACTING, INC.	Alternate 1 - DEDUCT: Remove all work associated with Phase 7, as described in the project specifications and construction documents	-\$120,000.00
MEYER CONTRACTING, INC.	Alternate 2 - DEDUCT: Remove all work associated with Phase 6 and Phase 7, as described in the project specifications and construction documents	-\$310,000.00
MEYER CONTRACTING, INC.	Alternate 3 - DEDUCT: Remove all work associated with the crosswalk, as described in the project specifications, construction documents and Addendum 2	-\$4,300.00
MEYER CONTRACTING, INC.	Alternate 4 - DEDUCT: Remove all work associated with Phase 6 and all work associated with the crosswalk, as described in the project specifications, construction documents and Addendum 2	-\$190,000.00
LS BLACK CONSTRUCTORS	Base Bid: All phases 4-7 and all associated work, as described in the project specifications and construction documents	\$437,000.00
LS BLACK CONSTRUCTORS	Alternate 1 - DEDUCT: Remove all work associated with Phase 7, as described in the project specifications and construction documents	-\$50,000.00
LS BLACK CONSTRUCTORS	Alternate 2 - DEDUCT: Remove all work associated with Phase 6 and Phase 7, as described in the project specifications and construction documents	-\$119,000.00
LS BLACK CONSTRUCTORS	Alternate 3 - DEDUCT: Remove all work associated with the crosswalk, as described in the project specifications, construction documents and Addendum 2	-\$44,000.00
LS BLACK CONSTRUCTORS	Alternate 4 - DEDUCT: Remove all work associated with Phase 6 and all work associated with the crosswalk, as described in the project specifications, construction documents and Addendum 2	-\$113,000.00
BLACKSTONE CONTRACTORS, LLC	Base Bid: All phases 4-7 and all associated work, as described in the project specifications and construction documents	\$394,316.00
BLACKSTONE CONTRACTORS, LLC	Alternate 1 - DEDUCT: Remove all work associated with Phase 7, as described in the project specifications and construction documents	-\$90,000.00
BLACKSTONE CONTRACTORS, LLC	Alternate 2 - DEDUCT: Remove all work associated with Phase 6 and Phase 7, as described in the project specifications and construction documents	-\$210,000.00
BLACKSTONE CONTRACTORS, LLC	Alternate 3 - DEDUCT: Remove all work associated with the crosswalk, as described in the project specifications, construction documents and Addendum 2	-\$9,000.00
BLACKSTONE CONTRACTORS, LLC	Alternate 4 - DEDUCT: Remove all work associated with Phase 6 and all work associated with the crosswalk, as described in the project specifications, construction documents and Addendum 2	-\$130,000.00
TMG CONSTRUCTION, INC.	Base Bid: All phases 4-7 and all associated work, as described in the project specifications and construction documents	\$276,450.00
TMG CONSTRUCTION, INC.	Alternate 1 - DEDUCT: Remove all work associated with Phase 7, as described in the project specifications and construction documents	-\$27,300.00
TMG CONSTRUCTION, INC.	Alternate 2 - DEDUCT: Remove all work associated with Phase 6 and Phase 7, as described in the project specifications and construction documents	-\$80,130.00
TMG CONSTRUCTION, INC.	Alternate 3 - DEDUCT: Remove all work associated with the crosswalk, as described in the project specifications, construction documents and Addendum 2	-\$17,950.00
TMG CONSTRUCTION, INC.	Alternate 4 - DEDUCT: Remove all work associated with Phase 6 and all work associated with the crosswalk, as described in the project specifications, construction documents and Addendum 2	-\$59,220.00
Rosti Construction Company of MN, Inc.	Base Bid: All phases 4-7 and all associated work, as described in the project specifications and construction documents	\$392,837.00
Rosti Construction Company of MN, Inc.	Alternate 1 - DEDUCT: Remove all work associated with Phase 7, as described in the project specifications and construction documents	-\$59,500.00
Rosti Construction Company of MN, Inc.	Alternate 2 - DEDUCT: Remove all work associated with Phase 6 and Phase 7, as described in the project specifications and construction documents	-\$135,000.00
Rosti Construction Company of MN, Inc.	Alternate 3 - DEDUCT: Remove all work associated with the crosswalk, as described in the project specifications, construction documents and Addendum 2	-\$22,500.00
Rosti Construction Company of MN, Inc.	Alternate 4 - DEDUCT: Remove all work associated with Phase 6 and all work associated with the crosswalk, as described in the project specifications, construction documents and Addendum 2	-\$102,550.00