

BID TABULATION
ADA IMPROVEMENTS - ACCESSIBLE TOILETS AT THE BRYANT SQUARE RECREATION CENTER
EVENT 1274
BID OPENING: OCTOBER 28, 2020 at 2:00 PM
BUYER: BILL PARRILL

Name	Description	UOM	Qty.	Amount
JPMI CONSTRUCTION COMPANY	Lump Sum Bid: ADA Improvements - Accessible Toilets at the Bryant Square Recreation Center, per the project manual and construction documents	LMP	1	\$179,000.00
JPMI CONSTRUCTION COMPANY	Alternate 1 - ADD: Installation of air cooled condensing units and associated supporting equipment, per the project manual and construction documents	LMP	1	\$69,600.00
PARKOS CONSTRUCTION COMPANY	Lump Sum Bid: ADA Improvements - Accessible Toilets at the Bryant Square Recreation Center, per the project manual and construction documents	LMP	1	\$180,280.00
PARKOS CONSTRUCTION COMPANY	Alternate 1 - ADD: Installation of air cooled condensing units and associated supporting equipment, per the project manual and construction documents	LMP	1	\$74,300.00
EBERT, INC.	Lump Sum Bid: ADA Improvements - Accessible Toilets at the Bryant Square Recreation Center, per the project manual and construction documents	LMP	1	\$202,700.00
EBERT, INC.	Alternate 1 - ADD: Installation of air cooled condensing units and associated supporting equipment, per the project manual and construction documents	LMP	1	\$64,000.00
MORCON CONSTRUCTION, INC.	Lump Sum Bid: ADA Improvements - Accessible Toilets at the Bryant Square Recreation Center, per the project manual and construction documents	LMP	1	\$203,000.00
MORCON CONSTRUCTION, INC.	Alternate 1 - ADD: Installation of air cooled condensing units and associated supporting equipment, per the project manual and construction documents	LMP	1	\$65,300.00
MEISINGER CONSTRUCTION CO., INC.	Lump Sum Bid: ADA Improvements - Accessible Toilets at the Bryant Square Recreation Center, per the project manual and construction documents	LMP	1	\$205,200.00
MEISINGER CONSTRUCTION CO., INC.	Alternate 1 - ADD: Installation of air cooled condensing units and associated supporting equipment, per the project manual and construction documents	LMP	1	\$80,400.00
GRINDSTONE CONSTRUCTION SERVICES, INC.	Lump Sum Bid: ADA Improvements - Accessible Toilets at the Bryant Square Recreation Center, per the project manual and construction documents	LMP	1	\$216,850.00
GRINDSTONE CONSTRUCTION SERVICES, INC.	Alternate 1 - ADD: Installation of air cooled condensing units and associated supporting equipment, per the project manual and construction documents	LMP	1	\$83,750.00
SHEEHY CONSTRUCTION COMPANY	Lump Sum Bid: ADA Improvements - Accessible Toilets at the Bryant Square Recreation Center, per the project manual and construction documents	LMP	1	\$217,300.00
SHEEHY CONSTRUCTION COMPANY	Alternate 1 - ADD: Installation of air cooled condensing units and associated supporting equipment, per the project manual and construction documents	LMP	1	\$77,000.00
VERSACON INC	Lump Sum Bid: ADA Improvements - Accessible Toilets at the Bryant Square Recreation Center, per the project manual and construction documents	LMP	1	\$224,700.00
VERSACON INC	Alternate 1 - ADD: Installation of air cooled condensing units and associated supporting equipment, per the project manual and construction documents	LMP	1	\$131,000.00
FRERICHS CONSTRUCTION COMPANY	Lump Sum Bid: ADA Improvements - Accessible Toilets at the Bryant Square Recreation Center, per the project manual and construction documents	LMP	1	\$229,866.00
FRERICHS CONSTRUCTION COMPANY	Alternate 1 - ADD: Installation of air cooled condensing units and associated supporting equipment, per the project manual and construction documents	LMP	1	\$81,281.00
CONSTRUCTION RESULTS CORPORATION	Lump Sum Bid: ADA Improvements - Accessible Toilets at the Bryant Square Recreation Center, per the project manual and construction documents	LMP	1	\$246,200.00
CONSTRUCTION RESULTS CORPORATION	Alternate 1 - ADD: Installation of air cooled condensing units and associated supporting equipment, per the project manual and construction documents	LMP	1	\$104,000.00
CATALYST CONTRACTING LLC	Lump Sum Bid: ADA Improvements - Accessible Toilets at the Bryant Square Recreation Center, per the project manual and construction documents	LMP	1	\$274,690.00
CATALYST CONTRACTING LLC	Alternate 1 - ADD: Installation of air cooled condensing units and associated supporting equipment, per the project manual and construction documents	LMP	1	\$100,000.00